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1.0 Introduction & Intent 

OakPointe Centre (OakPointe) was awarded a Brownfield Cleanup Grant by the United States 

Environmental Protection Agency (USEPA) in May of 2023 to complete abatement and cleanup 

activities of the former Palm Beach Factory in Somerset, Kentucky. Linebach Funkhouser Inc. 

(LFI) was selected to serve as the Qualified Environmental Professional (QEP) to execute and 

manage the USEPA Brownfield Cleanup Grant on behalf of OakPointe. The Lake Cumberland 

Area Development District (LCADD) was retained as a sub-grantee to assist with project 

administration. 

 

With this Request for Proposal (RFP), LFI is seeking a qualified Window Contractor to complete 

window replacement for the former Palm Beach Factory. The Window Contractor will be selected 

according to the selection criteria outlined in this RFP. The Technical Bid Specifications and 

associated Bid Form are provided as an attachment to this RFP. 

 

 

2.0 Project Background 

 

The former Palm Beach Factory is located at 419 Bourne Avenue in downtown Somerset, 

Kentucky. The former factory is a two-story building consisting of approximately 100,000 square 

feet and was originally built in 1946, with an expansion to the west in 1969. As part of the USEPA 

Brownfield Cleanup Grant, hazardous building materials (asbestos and lead based paint) are being 

abated/removed, including the original windows. This work is being completed by IMAC 

Environmental, a Kentucky-licensed abatement contractor, including the complete removal of the 

window components.  

 

 

3.0 General Project Requirements 

 

i. The successful Window Contractor shall comply with all applicable federal, state, and local 

laws and regulations, including federal cross cutting regulations such as the Davis Bacon 

Act and the Buy America Build America Act. The window Contractor must also comply 

with all regulations applicable to the USEPA Brownfield Program and will be subject to 

all Terms and Conditions of the Cooperative Agreement between the USEPA and 

OakPointe. The Cooperative Agreement is provided as an attachment to this RFP. 

 

ii. Any sub-Contractors that are procured by the Window Contractor MUST be approved by 

LFI and Oakpointe and MUST be procured in accordance with 2 CFR 200 and the 

USEPA’s “Six Good Faith Efforts”. LFI reserves the right to dismiss any sub-Contractors 

or workers that were not properly procured or approved by LFI or OakPointe. Please inform 

LFI of any anticipated procurements outside of the responding firm. 

 

iii. Any sub-Contractors that are procured will be subject to compliance with the above-stated 

regulations. 
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iv. Davis-Bacon Act Prevailing Wages for Pulaski County dated March 14, 2025, are attached 

to this RFP. Contractors will be expected to comply with these Prevailing Wages and are 

responsible for ensuring any updates to these Prevailing Wages are implemented. This 

project is classified as “BUILDING” construction type, and all prevailing wages must be 

categorized as such. Additionally, contractors are expected to provide all necessary 

documentation as required under the Davis-Bacon Act. Audits will be conducted by LFI 

on a routine basis to ensure that all requirements are being met. Certified weekly payroll 

with backup documentation is required. 

 

v. Disadvantaged Business Enterprises/Minority Business Enterprises/Women Business 

Enterprises are encouraged to apply. LFI is an Equal Opportunity Employer and does not 

discriminate on the basis of race, color, national origin, or sex.  

 

vi. The Window Contractor is required to complete a mandatory site visit prior to bid submittal 

to ensure a high level of familiarity with the project. LFI will host this mandatory site 

visit on July 29, 2025 at 11:00am. If the Window Contractor is unable to attend, a site 

visit must be scheduled via email with Ms. Brenda Russell of OakPointe Centre. Ms. 

Russell’s email is oakpointecentre@gmail.com.  

 

vii. A webinar that goes through project details and explains the bidding process will be hosted 

via Zoom on July 31, 2025 at 10:00 am. The Window Contractor representative must 

supply an email address to Mr. Andrew Bergman of LFI to attend. His email address is 

abergman@lfienv.com . This webinar will be recorded and posted as an addendum to this 

RFP.  

 

viii. The Window Contractor must include a 5% Bid Bond and a 100% Payment & Performance 

Bond with an AM Best rating of A+ or higher with their submittal.  

 

ix. The Window Contractor must include a Certificate of Insurance showing $5,000,000 or 

greater in general liability coverage with an AM Best rating of A+ or higher with their 

submittal. Successful bidders are to provide a payment bond of 100% of the contract price. 

 

x. The Window Contractor’s proposal/bid shall not circumvent the scope of work and 

requirements laid out in the RFP package. 

 

xi. LFI and OakPointe Centre retain the right to reject any proposal that is submitted. 

  

xii. LFI retains the right to reject all proposals and re-solicit if deemed to be necessary and in 

the project’s best interest. In the event that one (1) bid is received, LFI has the option to 

negotiate profit with the responding firm as a separate element of the contract price as 

required by 2 CFR 200.324(b). 

 

 

 

 

mailto:oakpointecentre@gmail.com
mailto:abergman@lfienv.com
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4.0 Proposal Submission 

 

All proposals must be addressed to and submitted by August 13, 2025, at 5:00 PM Eastern Time 

to: 

 

 Mr. Andrew Bergman, Project Geologist 

Project Manager 

 Linebach Funkhouser Inc. 

 114 Fairfax Avenue 

 Louisville, Kentucky 40207 

 

Any questions must be submitted by August 5, 2025. LFI will respond by August 8, 2025. 

Questions are to be submitted by email to: 

 

 Mr. Andrew Bergman 

 abergman@lfienv.com 

 

Responses to any questions submitted, if any, will be provided as an addendum to this RFP and 

will be posted on the LCADD and Lynn Imaging websites.  

 

5.0 Proposal Contents 

 

Respondents must submit complete responses to all of the information requested. Respondents 

who do not respond to the entire content of this RFP may be disqualified at the discretion of LFI 

and OakPointe. 

 

i. Cover Letter – A letter signed by an officer/principal of the firm, binding the firm to all of 

the commitments made in the proposal. 

 

ii. Contact Information – The name, address, and contact person of the firm submitting the 

proposal.  

 

iii. Demonstrated Experience in Completing Similar Work/Projects – Describe experience 

with abatement services relevant to the project scope. Please provide a minimum of three 

(3) representative projects, including a description of the project, project period, project 

cost, name of client, primary contact person, and their contact information. These projects 

and client contacts can serve as your references. 

 

iv. Experience and Capacity of Proposed Project Team – Please provide the background and 

relevant experience of significant project participants, including Project Manager and On-

Site Team Lead. The proposal must show that the responding firm has the capacity to 

perform the full scope of services outlined in the attached Technical Bid Specifications.  

 

v. Demonstrated Knowledge of Applicable Laws and Regulations – Describe experience and 

knowledge of any relevant OSHA requirements and the Davis-Bacon Act, including wage 

determination, certified payroll, and any audit findings. 

mailto:abergman@lfienv.com
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vi. Anticipated Work Plan and Project Schedule – Based on the Technical Bid Specifications, 

describe a tentative project schedule with start and end dates. Note that these dates are 

subject to change. 

 

vii. Reasonableness of Bid/Cost Justification – Please provide a justification for the costs 

associated with carrying out all tasks as specified in this RFP and the provided Technical 

Bid Specifications. Provide a completed copy of the Bid Form found in the Technical Bid 

Specifications as an attachment to your proposal.  

 

viii. References – Please provide a minimum of three (3) professional references with a 

description of the project, project period, project cost, name of client, primary contact 

person, and their contact information. References will be contacted by LFI and OakPointe 

to determine the quality and validity of the reference as it relates to this project. 

 

ix. Affirmations – Please affirm to the following: 

a. I certify that my company, _____________________________, is presently not 

suspended and has not been debarred from doing business with federal funds. 

 

b. I agree to honor the price provided on the bid form for the duration of this project 

and no change orders will be submitted unless approved by LFI.  

 

c. I affirm that our proposal/bid is in compliance with the requirements laid out in this 

RFP package. 

 

d. I affirm that no sub-Contractors will be procured or used without the explicit 

permission of LFI and/or OakPointe. I further affirm that no sub-Contractors will 

be procured without following the guidance found at 2 CFR 200. 

 

e. I affirm that all Davis-Bacon Act requirements will be adhered to for the duration 

of this project and that my company will provide all necessary documentation to 

ensure these requirements are satisfied. 

 

x. Attachments – Proof of Bonds, Certificate of Insurance, certifications, licenses, proof of 

no debarment. 
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6.0 Evaluation Criteria 

 

Respondent submittals will be evaluated based on the following criteria with the associated point 

values:  

 

Evaluation Criteria Possible Points 

Reasonableness of cost proposal/bid form 40 

Demonstrated experience in completing similar work/projects 20 

Experience and capacity of team personnel  10 

Anticipated work plan and project schedule. 10 

Demonstrate knowledge of rules and regulations that pertain to this 

scope of work, including Davis Bacon Act. 
10 

References from similar work/projects (minimum of 3) 10 

Total Points 100 

 

A score sheet that will be used by OakPointe to evaluate and rank submittals is provided as an 

attachment. The two highest scoring firms may be invited to an interview with OakPointe, LFI, 

and LCADD for final evaluation and selection. Note that the final selection will be made at the 

sole discretion of OakPointe as the Brownfield Grantee.  
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1.0 Introduction 
 

The property includes a 2-story, 100,000 square foot structure known as the former Palm Beach 

Factory, which is situated on 5.92 acres. The former Palm Beach Factory is located in a 

predominately residential area on the southern side of the historic downtown area of Somerset, 

Kentucky. The original portion of the building was built in 1946 and is constructed of 

brick/concrete block on a concrete foundation with a flat roof. An addition was added to the west 

in 1969, which consists of a steel frame with metal siding/brick on a concrete slab. Asphalt 

parking lots are located around the building, including loading docks on the east and west ends of 

the full building. Bottom floor/basement access is available on the north side of the building. 

The building was originally constructed as the Goodall Company factory, a men’s clothing 

manufacturer, replacing a number of single-family residences. In the 1970s, the Goodall Company 

changed its name to the Palm Beach Company and continued to operate the factory until its 

closure in 2002. Various other tenants used the building for short periods of time through the 

2000s and 2010s. Due to the age of construction and a general lack of remodeling activities, 

asbestos-containing building materials (ACM) and lead-based paint (LBP) have been identified in 

the building through a previous environmental assessment. These hazardous building materials are 

being abated by a Kentucky-licensed abatement contractor, including the full removal of all window 

components. The building will be redeveloped into the OakPointe Centre, and the scope of this work 

is to replace all previously-removed windows and a limited number of external doors. 

 

2.0 Site and Project Description 

  

The property is located at 419 Bourne Avenue, in downtown Somerset, Kentucky. All previously 

removed windows and doors are to be replaced with new, efficient windows and doors.  

 

Contact(s):  Brenda Russell 

OakPointe Centre 

119 South Central Avenue 

Somerset, Kentucky 42501 

    oakpointecentre@gmail.com  

 

   Andrew Bergman, PG 

   Linebach Funkhouser, Inc. 

   114 Fairfax Avenue 

   Louisville, Kentucky 40207 

   abergman@lfienv.com  

 

Work Site Address: Former Palm Beach Factory 

419 Bourne Avenue 

Somerset, Kentucky 42501 

 

Latitude/Longitude:  37.08472672509412 N / -84.6011339120793 W 

mailto:oakpointecentre@gmail.com
mailto:abergman@lfienv.com
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3.0 Work Description 

 

Work will consist of the replacement/installation of new windows and doors. Existing windows 

and doors are being removed/abated by another sub-contractor prior to this scope of work being 

executed. 

 

All work shall be done in accordance with all applicable federal, state, and local laws and 

regulations. 

 

The Owner, for purposes of this demolition project, is OakPointe Centre and the Owner’s site 

representative is Linebach Funkhouser, Inc. 

 

A description prepared by the Contractor and included in the Contractor’s Work Plan will be 

required as to how compliance will be achieved with U.S. Occupational Safety & Health 

Administration (OSHA) and Kentucky Labor Cabinet, Department of Workplace Standards, 

statutes and regulations, including health and safety policies and procedures specific to this project.  

 

4.0 General Provisions 

 

1. Mobilization: The Contractor shall be responsible for mobilizing all equipment, 

materials, supplies, and personnel to the site.  All Contractor’s (and sub-Contractor’s) 

equipment mobilized to the site shall be thoroughly cleaned prior to mobilization.  

Equipment that is not visibly clean upon site mobilization shall be taken off site and 

cleaned by the Contractor (or their sub-Contractor) prior to remobilization at no 

additional cost to the Owner. 

 

2. Compliance: All work performed under these specifications must adhere to all laws, 

statutes, ordinances, codes, regulations, and requirements of all inspection and 

regulatory agencies and the work performed according to these requirements.  If the 

specifications do not set forth all such requirements, this does not relieve the Contractor 

of the responsibility to adhere to all requirements necessary for completing the contract 

in accordance with all applicable laws, statutes, ordinances, codes, regulations, and 

requirements.  If differing site conditions are found during the execution of work, they 

shall be immediately brought to the attention of the Owner or Owner’s site 

representative for review and direction. The Contractor is responsible for any fees 

associated with obtaining permits or other compliance-related items. 

 

The Contractor must attest in its proposal that: (1) Davis-Bacon Act requirements will 

be met, (2) the Contractor or any of its sub-Contractors are not currently debarred from 

conducting work for the U.S. government, and (3) the Contractor or its sub-Contractors 

have no outstanding OSHA violations. If sub-Contractors are contemplated, then the 

Contractor should consider using Disadvantaged Business Enterprises, Minority 

Business Enterprises, and/or Women’s Business Enterprises, if appropriate. 
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The Contractor shall hold the Owner and the Owner's representative harmless for 

failure to comply with any applicable work, abatement, transport and disposal, 

environmental, health, safety, or other regulation on the part of himself/herself, his/her 

employees, or his/her sub-Contractors.   

 

All references to codes and standards within this specification are made for 

informational purposes only. They are not intended nor shall they be interpreted as 

being all-inclusive. The Owner or Owner’s representative shall not be liable for the 

Contractor’s negligence in compliance with any applicable code, law, or regulation not 

cited in this specification. In cases of conflict between this specification and any 

applicable code, law, and/or regulation, the stricter wording shall apply and shall be 

enforced.  Except to the extent that more explicit or more stringent requirements are 

written directly into the contract documents, all applicable codes, regulations, and 

standards have the same force and effect as if copied directly into the contract 

documents, or as if published copies are bound herewith. 

 

3. Contractor’s Site Inspection: It shall be the responsibility of the Contractor to inspect 

the site prior to submitting a bid to determine pertinent factors such as access, zoning, 

easements, scope of work, condition of improvements, etc.  The submission of a bid 

will be construed as evidence that inspections and investigations have been made.  

Later claims for such items which could have been foreseen had 

inspections/investigation been made shall not be recognized.  The Contractor’s 

supervisory personnel will conduct a site safety audit prior to full mobilization. 

 

4. Public Protection: The Contractor shall provide for adequate protection to safeguard 

the public at all times.  The Contractor shall employ watchmen when necessary, and 

shall furnish and maintain barricades and other devices considered necessary for the 

protection of the public and for site security. Site fencing will be furnished by the 

abatement sub-contractor. 

 

5. Street or Roadway Obstruction:  If a street is to be closed or obstructed, a permit shall 

be secured by the Contractor from the proper authority.  The Fire Department and 

Police Department involved shall be given notice, as appropriate, by the Contractor of 

the time when such street or road is to be closed or obstructed. The property is adjacent 

to Bourne Avenue and Haley Street and precautions must be taken to keep pedestrians 

out of the work zone and to prevent damage to the streets. 

 

6. Protection of Adjacent Properties:  The Contractor shall use every precaution to 

prevent damage to adjacent property and buildings. All equipment, tools, and materials 

permitted to remain on site during the operations shall be neatly stored in such a manner 

as will not interfere with the rights and privileges of the adjacent property owners. The 

Contractor shall hold the Owner and Owner’s site representative harmless from 

damages or claims on adjacent properties from its site operations. 
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7. Spill Cleanup:  A release of oil, fuel, coolant, or any other liquids from equipment 

must be immediately cleaned up to the satisfaction of the Owner and at no cost.  If 

the release is at or above a reportable quantity, then the Contractor must make the 

required notifications. The Owners representative must also be informed of any 

reportable spills. 

 

8. Open Burning: In compliance with 401 Kentucky Administrative Regulations (KAR) 

63:005, no open burning of improvements, trash, debris, or waste material will be 

permitted. Should open burning by unknown parties take place on the site, the 

Contractor shall immediately notify the Owner and the appropriate regional office of 

the Kentucky Energy and Environment Cabinet, Department of Environmental 

Protection, Division for Air Quality, and local law enforcement authorities.  A written 

report of these notifications is to be submitted to the Owner or Owner’s site 

representative within 5 working days of the discovery of the burning. 

 

9. Sidewalk, Street, and Roadway Cleanliness and Repair:  The Contractor shall keep 

sidewalks, streets, and roadways free of dirt and debris carried from the site on 

equipment and vehicle tires and tracks.  It is recommended, but not mandatory, that the 

Contractor document the condition of sidewalks, streets, and roadways prior to the 

beginning of the work. Any damage will be repaired by the Contractor at the 

Contractor’s expense. 

 

10. Site Cleanup & Restoration:  The Contractor shall, at all times, keep the project 

premises and surrounding area free from the accumulation of waste materials or rubbish 

caused by its operations in connection with the project.  Materials will not be allowed 

to accumulate in a manner that poses safety concerns to the site, site workers, or 

adjacent properties.  Upon completion of the work, and prior to final inspection and 

acceptance, the Contractor shall remove all remaining waste materials, rubbish, 

Contractor’s equipment, tools, machinery, and surplus materials, and leave the project 

in a clean and usable condition satisfactory to the Owner and Owner’s site 

representative.  If the Contractor fails to clean up as provided in the contract documents, 

the Owner or Owner’s site representative may perform the cleaning tasks and charge 

the cost to the Contractor.  The Contractor will not demobilize from the site until the 

Owner and Owner’s site representative have inspected the property and have verified 

completion of any punch list items.  

 

11. Safety of Persons and Property:  The Contractor shall continuously maintain adequate 

protection of all work from damage and shall protect the Owner’s property from injury 

or loss arising in connection with this contract.  Contractor shall make good any such 

damage, injury, or loss, except such as may be directly due to errors in the specifications 

or caused by agents or employees of the Owner.  The Contractor shall adequately 

protect adjacent property as provided by law and the contract.  The Contractor shall 

take all necessary precautions for the safety of employees on the work site, and shall 

comply with all applicable provisions of federal, state, and local environmental, health, 

and safety laws and building codes to prevent accidents or injury to persons on, about, 

or adjacent to the location where the work is being performed.  The Owner or Owner’s 



OakPointe Centre (Former Palm Beach Factory) - Somerset, Kentucky    July 10, 2025 

Technical Bid Specifications  Linebach Funkhouser Project 121-22 

7 

 

site representative have the right to remove or bar any employee of the Contractor or 

sub-Contractor for failure to comply with site health, safety, and security 

requirements. The Owner or Owner’s site representative also has the authority to 

suspend work, at the Contractor’s expense, if it is determined that unsafe practices 

are being conducted at any time.  All site personnel have the authority to stop any 

unsafe activity being performed that is a violation of the Contractor’s Health & Safety 

Plan, at no cost to the Owner. 

 

12. Sanitary Facilities for Workers & Water Source: The Contractor shall provide 

portable sanitary facilities for its employees. The facilities are to be periodically 

maintained to prevent odor issues.  OakPointe Centre will provide access to potable 

water.  If the Contractor requires additional water, such as using a fire hydrant(s) as a 

water source, the Contractor shall be responsible for securing all applicable permits and 

satisfying all notification requirements, prior to using the hydrant(s) as a water source. 

 

13. Electric Service: OakPointe Centre will provide access to electrical service as needed.  

 

14. Transportation of Material:  All over-the-road vehicles and drivers are to be U.S. 

Department of Transportation compliant.  Vehicles shall not be loaded over their legal 

capacity. 

 

15. Demobilization: The Contractor shall remove all equipment, materials, supplies, and 

personnel from the site.   

 

16. Work Quality: If any work is found to be incomplete, inadequate, or unsuitable, the 

Contractor will be required to correct the situation in a timely fashion at no additional 

cost to the Owner.  If the Contractor does not act sufficiently or in a timely fashion, the 

Owner reserves the right to correct the situation using another Contractor and back 

charge the original Contractor’s account for these expenses. 

 

5.0 Special Provisions 

 

1. Site Access and Equipment Staging: The Contractor will indicate in its Work Plan 

where equipment and waste containers (if any) will be staged on-site.  

 

2. Proposal Requirements: The Contractor must provide in its proposal an outline of the 

methods and means it will use to accomplish the objectives and requirements in these 

specifications, including sequencing of work and a project timeline. The proposal will 

include a current certificate of insurance and a list of any sub-Contractors.    

 

3. Contractor’s Work Plan:  The Contractor will be requested to clarify his/her bid 

relative to the requirements included in this performance-based specification.  Within 

5 days of award, the Contractor will submit a work plan stating in writing how each of 

the specified provisions will be met.  Included will be a project schedule, contact list, 

organization chart, a list and copies of all required permits, notifications, and 
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applications, and a Contractor site-specific Health and Safety Plan (HASP) prepared 

under the supervision of a qualified health and safety professional, and to include 

Safety Data Sheets of all materials and chemicals proposed for storage/use on-site.  The 

HASP shall cover all personnel who will be employed by the Contractor, including 

direct employees and those of sub-Contractors.  At a minimum, the HASP must meet 

the requirements of 29 CFR 1910 and 1926, as applicable.    

 

The Owner’s representative will review the Work Plan and note any deficiencies prior 

to the start of work. This review shall in no way be construed as permitting any 

departure from the bid specifications or Contract and does not relieve the Contractor of 

any responsibility to comply with applicable laws, rules, and regulations.  

 

4. Documentation: The Contractor shall, as a condition of final payment, provide all 

project related documentation, including but not limited to photographs, daily logs, 

safety meeting records, permits, bills of lading, manifests, weight tickets, citations, 

incident reports, and proof that all employees and sub-contractors have been paid. 

 

5. Schedule:  Contractor will be required to work with the existing abatement contractor 

to establish a project schedule that allows the window contractor to install new 

windows as soon as abatement activities are completed. 

 

6. Payment Terms: Payment of any amounts not in dispute will be paid on a pay-when-

paid basis. 

 

6.0 Window Specifications 

 

1. The Window Contractor will be responsible for installing windows and doors, as 

referenced in the Appendix C drawings. 

 

2. Window Contractor shall field verify all window opening dimensions prior to 

manufacturing. 

 

3. Windows shall be commercial storefront style units with 2”x4½” frames with a dark 

bronze anodized finish. Glass is to be 1” insulated, high performance clear tempered 

glass Low-E with argon.  

 

4. Doors shall be either narrow or medium stile with continuous hinging, concealed 

vertical rod panic hardware with a keyed lock, and 1” diameter pull handles. Must also 

include and install drop plates, weatherstripping, threshold, and sweep. 

 

5. All windows and doors must have exterior perimeter caulking.  

 

6. The Contractor must follow all installation recommendations from window 

manufacturer. 
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7. The Contractor must meet all specifications as outlined in Appendix D.  

 

7.0 Review & Approval 

 

 Name Date 

Draft Reviewed By: 

 

 
7/10/2025 

Final Reviewed By: 

 

7/10/2025 

 

 

Complete the Bid Form in Appendix A and return with your complete proposal. Proposals are 

due by 5:00 pm local time on August 13, 2025. Pricing shall be honored for 60 days from date 

of submittal. OakPointe Centre and LFI reserve the right to select any contractor based on price 

and/or qualifications, or to select no contractor and not proceed with the project.  



 

   

 

  

 

 

 

APPENDIX A 

Bid Form



 

 
 

BID FORM  

Window Replacement 

OakPointe Centre (Former Palm Beach Factory) 

Somerset, Kentucky 

 

Bidder Name and Address: _______________________________ 

    _______________________________ 

    _______________________________ 

 

Bidder Contact Name: _______________________________ 

Phone Number:  _______________________________ 

Email Address:  _______________________________ 

 

Task Description Unit Total Cost 

1 

Mobilization/Demobilization; including all 

permits, submission of Contractor’s Work Plan, 

Health & Safety Plan, moving resources to and 

from the project site 

Lump 

Sum 
$_________________ 

2 

On-site Work Activities; including fabrication 

and installation of all windows and doors as 

specified in the Technical Bid Specifications. 

Lump 

Sum 
$_________________ 

 
TOTAL PROJECT LUMP SUM $_________________ 

 

Note: This completed Bid Form shall be included with proposal. Proposals are due by 5:00 pm local time 

on August 13, 2025.  

Return the proposal to: 

Andrew Bergman, PG 

Linebach Funkhouser, Inc. 

114 Fairfax Avenue 

Louisville, Kentucky 40207 

abergman@lfienv.com    

mailto:abergman@lfienv.com


 

 
 

 

 

 

APPENDIX B 
Score Sheet 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Window Contractor Selection Score Sheet 

USEPA Brownfield Cleanup Grant 

            OakPointe Centre - Former Palm Beach Factory 
______________________________________________ 

Name of Firm Being Scored 

______________________________________________ 

Name of Reviewer & Date 

Score 

Category Evaluation Criteria Awarded Point Threshold Ranges Awarded 
Points 

A Cost Proposal/Bid Form  
(up to 40 points possible) 

A. Proposed price is highly reasonable and meets project 

requirements. – 25 points 
B. Proposed price is fairly reasonable and meets most project 

requirements. – 15 points 
C. Proposed price is not reasonable and/or does not meet project 

requirements. – 0 points 

 

B 
Experience with Similar 

Work/Projects  
(up to 20 points possible) 

A. 3 or more completed similar scale/scope work/projects. – 20 

points 
B. 1-2 completed similar scale/scope work/projects. – 10 points 
C. No similar scale/scope projects completed. – 0 points 

 

C 
Experience &  

Capacity of Team 
 (up to 10 points possible) 

A. Team is highly experienced with excess staffing capacity and 

ability to meet or exceed project schedule. – 20 points 
B. Team has some experience with adequate staffing capacity and 

ability to meet project schedule. – 10 points 
C. Team has no experience and/or insufficient staffing capacity and 

unable to meet project schedule. – 0 points 

 

D 
Anticipated Work Plan & 

Project Schedule 
(up to 10 points possible) 

A. Proposed work plan and project schedule meet project 

requirements. – 15 points 
B. Proposed work plan and project schedule meet most project 

requirements. – 10 points 
C. Proposed work plan and project schedule do not meet project 

requirements. – 0 points  

 

E 
Knowledge of Rules & 

Regulations  
(up to 10 points possible) 

A. Demonstrated high knowledge of applicable rules and 

regulations, including DBA. – 10 points 
B. Demonstrated sufficient knowledge of applicable rules and 

regulations, including DBA. 5 points 
C. Demonstrated lack of knowledge of applicable rules and 

regulations, including DBA. – 0 points 

 

F References 
 (up to 10 points possible) 

A. 3 or more contacted and verified references. – 10 points 
B. 1-2 contacted and verified references. – 5 points 
C. No valid references. – 0 points 

 

 TOTAL POINTS AWARDED  

Score Category Comments: 

A  
B  
C  
D  
E  
F  

 



 

 
 

 

 

 

 

APPENDIX C 
 

Window Scheme Drawings/Plans 
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CLIENT REVIEW.............................................................
DHBC...............................................................................
LOCAL.............................................................................
KDE..................................................................................

DOCUMENT TYPE:

PERMIT/ABRIDGED........................................................
PRIVATE BID...................................................................
PUBLIC BID.....................................................................
DESIGN-BUILD................................................................

# POUND OR NUMBER
& AND
@ AT
ACT ACOUSTIC CEILING TILE
AD AREA DRAIN
AFF ABOVE FINISHED FLOOR
ALUM ALUMINUM
ANOD   ANODIZED
BSMT BASEMENT
BYND BEYOND
BOT BOTTOM
CIP CAST IN PLACE
CHNL CHANNEL
CJ CONTROL JOINT
CLG CEILING
CLR CLEAR
CMU CONCRETE MASONRY UNIT
COL COLUMN
COMP COMPRESSIBLE
CONC CONCRETE
CONT CONTINUOUS
CPT CARPET
CT CERAMIC TILE
CTYD COURTYARD
DBL DOUBLE
DEMO DEMOLISH OR DEMOLITION
DIA DIAMETER
DIM DIMENSION
DIMS DIMENSIONS
DN DOWN
DR DOOR
DWG DRAWING
EA EACH
EJ EXPANSION JOINT
EL ELEVATION
ELEC ELECTRICAL
ELEV ELEVATOR OR ELEVATION
EPDM ETHYLENE PROPYLENE DIENE M-CLASS 
(ROOFING)
EQ EQUAL
EXIST EXISTING
EXP JT EXPANSION JOINT
EXT EXTERIOR
FD FLOOR DRAIN OR FIRE DEPARTMENT
FEC FIRE EXTINGUISHER CABINET
FIXT FIXTURE
FLR FLOOR
FM FILLED METAL
FO FACE OF
FND FOUNDATION
GA GAUGE
GALV GALVANIZED
GWB GYPSUM WALL BOARD
HC HOLLOW CORE
HI HIGH
HM HOLLOW METAL
HP HIGH POINT
HR HOUR
HVAC HEATING, VENTILATING, AND AIR 
CONDITIONING

IRGWB   IMPACT RESISTANT GYPSUM WALL 
BOARD
ILO   IN LIEU OF
INSUL   INSULATED OR INSULATION
INT   INTERIOR
LO   LOW
MAX   MAXIMUM
MO   MASONRY OPENING
MECH   MECHANICAL
MEMBR  MEMBRANE
MIN   MINIMUM
MRGWB MOISTURE-RESISTANT GYPSUM 
WALL BOARD
MTL   METAL
NIC   NOT IN CONTRACT
NO  NUMBER
NOM   NOMINAL
OC   ON CENTER
OH   OVERHANG OR OPPOSITE HAND
OPP   OPPOSITE OR OPPOSITE HAND
OZ   OUNCE
PCC   PRE-CAST CONCRETE
PLUMB   PLUMBING
PLYD   PLYWOOD
PT   PRESSURE TREATED
PNT   PAINT OR PAINTED
PVC   POLYVINYL CHLORIDE
RBR   RUBBER
RCP   REFLECTED CEILING PLAN
RD   ROOF DRAIN
REQD   REQUIRED
RM   ROOM
SIM   SIMILAR
SPEC   SPECIFIED OR SPECIFICATION
SPK   SPRINKLER OR SPEAKER
SSTL   STAINLESS STEEL
STC   SOUND TRANSMISSION 
COEFFICIENT
STL   STEEL
STRUCT STRUCTURE OR STRUCTURAL
T&G   TONGUE AND GROOVE
TELE   TELEPHONE
TLT   TOILET
TME   TO MATCH EXISTING
TO   TOP OF
TOC   TOP OF CONCRETE
TOS   TOP OF STEEL
TPD   TOILET PAPER DISPENSER
T/D   TELEPHONE/DATA
TYP   TYPICAL
UNO   UNLESS NOTED OTHERWISE
U/S   UNDERSIDE
VIF   VERIFY IN FIELD
VP   VISION PANEL
W/   WITH
WD   WOOD
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RATING OF A BUILDING ELEMENT
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DO NOT REMOVE ANY ELEMENT OF THESE DOCUMENTS 
FROM THE DRAWING BORDER.

COPYING THESE DOCUMENTS FOR DISTRIBUTION TO 
BUILDING OFFICIALS AND CONTRACTORS WITH THE 
INTENT OF CONSTRUCTING NAMED PROJECT IS 
PERMITTED, PROVIDED THAT EACH PARTY IS ISSUED A 
FULL SET OF DOCUMENTS. THIS ARCHITECT IS NOT 
RESPONSIBLE FOR WORK THAT DOES NOT ADHERE TO 
THE DESIGN INTENT ESTABLISHED BY THE COMPLETE 
SET OF CONSTRUCTION DOCUMENTS.

THIS WORK IS PROTECTED UNDER THE UNITED STATES 
ARCHITECTURAL WORKS COPYRIGHT PROTECTION ACT 
OF 1990. ALL ORIGINAL WORK HEREIN REMAINS THE SOLE 
PROPERTY OF DECO ARCHITECTS UNLESS EXPRESSLY 
TRANSFERRED THROUGH WRITTEN CONTRACT.

IF NO STAMP IS PRESENT, PLAN REVIEW MAY BE PENDING. 
IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO 
ENSURE THAT ALL PERMITS AND APPROVALS ARE 
OBTAINED PRIOR TO COMMENCING WORK.

BY
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PLAN REVIEWER
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Somerset, Kentucky 
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CONSTRUCTION DOCUMENTS

G100.0
GENERAL

PROJECT ARCHITECT

TABLE OF CONTENTS

KENTUCKY BUILDING CODES

A RENOVATION FOR

OAK POINTE CENTRE

SOMERSET, KENTUCKY

THE STATE OF KENTUCKY ENFORCES THE FOLLOWING BUILDING CODES (PROVIDED BY THE DEPARTMENT OF HOUSING, 
BUILDINGS AND CONSTRUCTION - DIVISION OF BUILDING CODES ENFORCEMENT):

2018 KENTUCKY BUILDING CODE (BASED ON THE 2015 INTERNATIONAL BUILDING CODE)
2018 KENTUCKY BUILDING RESIDENTIAL CODE (BASED ON THE 2012 INTERNATIONAL RESIDENTIAL CODE)
2015 INTERNATIONAL MECHANICAL CODE
2012 INTERNATIONAL FIRE CODE (NEW CONSTRUCTION PROJECTS, ONLY WHEN SPECIFICALLY REFERENCED BY THE BODY OF 
KBC)
2012 INTERNATIONAL ENERGY CONSERVATION CODE
2009 ICC/ANSI A117.1 ACCESSIBLE AND USABLE BUILDINGS AND FACILITIES
KENTUCKY STATE PLUMBING LAW, REGULATIONS & CODE (815 KAR CHAPTER 20)
STATE BOILER REGULATION (KRS 236, 815 KAR 15)
2012 NFPA I FIRE PREVENTION CODE (AS DIRECTED BY 815 KAR 10:60 KENTUCKY STANDARDS OF SAFETY)
2010 NFPA 13- STANDARD FOR THE INSTALLATION OF SPRINKLER SYSTEMS
2010 NFPA 13D- SPRINKLER SYSTEMS IN ONE- AND TWO-FAMILY DWELLINGS AND MANUFACTURED HOMES
2010 NFPA 13R- STANDPIPE, HOSE SYSTEMS
2009 NFPA 54- NATIONAL FUEL GAS CODE
2017 NFPA 70- NATIONAL ELECTRICAL CODE
2010 NFPA 72- NATIONAL FIRE ALARM AND SIGNALING CODE
2012 NFPA 101- LIFE SAFETY CODE (HEALTH CARE FACILITIES)
GB-03-01- STRUCTURAL ENGINEERS ASSOCIATION OF KENTUCKY - SPECIAL INSPECTION GUIDELINES, THIRD EDITION, MARCH 
2007.

THE ABOVE IS FOR REFERENCE ONLY AND IS ONLY REPRESENTATIVE OF THE MANY CODES AND STANDARDS CURRENTLY 
USED IN KENTUCKY. FOR SPECIFIC APPLICATIONS NOT LISTED ABOVE, CONTACT THE DEPARTMENT OF HOUSING, BUILDINGS 
AND CONSTRUCTION, DIVISION OF BUILDING CODES ENFORCEMENT AT (502) 573-0373 OR REFER TO CHAPTER 35 OF THE KBC.

SCOPE OF SERVICES

GENERAL
DECO ARCHITECTS
G100.0 COVER SHEET

DEMOLITION (ARCH)
DECO ARCHITECTS
AD000.0 REFERNECE IMAGES
AD001.0 REFERNECE IMAGES
AD100.0 OVERALL FIRST FLOOR DEMO PLAN
AD101.0 FIRST FLOOR ENLARGED DEMO PLAN
AD102.0 FIRST FLOOR ENLARGED DEMO PLAN
AD103.0 BASEMENT DEMO PLAN
AD104.0 BASEMENT STORAGE DEMO PLAN

ARCHITECTURAL
DECO ARCHITECTS
A100.0 OVERALL FIRST FLOOR PLAN
A101.0 FIRST FLOOR ENLARGED PLAN
A102.0 FIRST FLOOR ENLARGED PLAN
A103.0 BASEMENT FLOOR PLAN
A104.0 BASEMENT STORAGE FLOOR PLAN
A200.0 EXTERIOR ELEVATIONS
A401.0 DOOR AND WINDOW SCHEDULE
A402.0 WINDOW DETAILS

OWNER

ACCESSIBILITY
(THE FOLLOWING NOTES ARE ADA GUIDELINES AND ARE FOR GENERAL INFORMATION ONLY. LISTED ITEMS DO NOT REPLACE OR 
AMEND FEDERAL, STATE OR LOCAL CODES. IN THE CASE OF CONFLICT IN THE REQUIREMENTS OF AUTHORITIES HAVING 
JURISDICTION, THE MOST RESTRICTIVE REQUIREMENTS SHALL GOVERN.)

1. ALL EXTERIOR DOORS SHALL HAVE A 24" CLEAR HORIZONTAL OPEN SURFACE/AREA AT THE STRIKESIDE/PULLSIDE OF DOORS. ALL 
INTERIOR DOORS SHALL HAVE 18" CLEAR AT THE STRIKESIDE/PULLSIDE OF DOORS. PROVIDE 12" CLEAR HORIZONTAL SURFACE ON 
THE PUSH SIDE/STRIKE OF ALL DOORS. ALL LOCKSETS SHALL HAVE A LEVER HANDLE UNLESS NOTED OTHERWISE AND SHALL OPEN 
FROM INSIDE OF THE SPACE WITH ONE MOTION AND REQUIRE NO SPECIAL KNOWLEDGE OR EFFORT. THUMB-TURNS OR SEPARATE 
DEADBOLTS ARE NOT ALLOWED ON EGRESS DOORS.
2. THRESHOLDS SHALL NOT EXCEED 1/2" IN HEIGHT AND SHALL HAVE A SLOPE NO GREATER THAN 1:2.
3. ALL EMERGENCY EXITING ALARM AND SIGNAGE TO COMPLY WITH FEDERAL, STATE AND MUNICIPAL CODES FOR ACCESSIBILITY.
4. GENERAL CONTRACTOR SHALL ALLOW FOR APPLIED FINISH DIMENSIONS IN ADDITION TO STANDARD CONSTRUCTION 
TOLERANCES IN ACHIEVING ALL ACCESSIBILITY CLEARANCES PER DRAWINGS AND/OR ADA GUIDELINES.
5. EMERGENCY WARNING SYSTEMS SHALL COMPLY WITH ADA REQUIREMENTS FOR THE HEARING IMPAIRED. VISUAL WARNING 
STROBE LIGHTS TO BE DESIGNED TO HAVE A FREQUENCY OF NOT MORE THAN 60 FLASHES PER MINUTE.

WARRANTIES AND RECORDS
1. THE GENERAL CONTRACTOR SHALL GUARANTEE THE WORK FOR ONE (1) YEAR AFTER SUBSTANTIAL COMPLETION OF THE 
WORK.
2. THE GENERAL CONTRACTOR SHALL PERFORM A ONE (1) YEAR WARRANTY WALK-THROUGH/INSPECTION WITH THE OWNER'S 
REPRESENTATIVE UPON REQUEST.
3. THE CONTRACTOR SHALL LEAVE A COPY OF REDLINED AS-BUILT DRAWINGS FOR THE OWNER/OWNER'S REPRESENTATIVE 
NOTING ALL REVISIONS OF WORK UPON COMPLETION OF CONSTRUCTION.
4. UPON COMPLETION OF THE WORK AND BEFORE FINAL PAYMENT IS MADE, THE CONTRACTOR SHALL SECURE AND DELIVER TO 
THE OWNER ALL GUARANTEES AND/OR WARRANTIES ON ALL EQUIPMENT SUPPLIED AND/OR INSTALLED BY THE CONTRACTOR AND 
HIS/HER SUB-CONTRACTORS, AND ALL OPERATIONS/MAINTENANCE MATERIALS.

GENERAL CODES/ STANDARDS
1. GIVE ALL NOTICES AND COMPLY WITH ALL NATIONAL, STATE AND LOCAL LAWS, ORDINANCES, CODES, RULES AND REGULATIONS 
BEARING ON THE CONDUCT OF THE WORK. IF THE CONTRACTOR OBSERVES THAT THE DRAWINGS AND SPECIFICATIONS ARE AT 
VARIANCE THEREWITH, PROMPTLY NOTIFY THE ARCHITECT. NECESSARY CHANGES SHALL BE MADE IN ACCORDANCE WITH THE 
GENERAL CONDITIONS OR STANDARD BEST PRACTICE.
2. ALL RATED ASSEMBLIES SHALL BE CONSTRUCTED ACCORDING TO THE U.I. DESIGN SPECIFICATIONS OF SUCH ASSEMBLY AND BE 
INSTALLED IN ACCORDANCE WITH THE U.I. SPECIFICATIONS.
3. IF THE CONTRACTOR KNOWINGLY PERFORMS ANY WORK WHICH IS CONTRARY TO SUCH LAWS, ORDINANCES, CODES, RULES 
AND REGULATIONS, HE/SHE SHALL PROMPTLY MAKE CHANGES AS REQUIRED TO COMPLY THEREWITH AND BEAR ALL COSTS 
ARISING THEREFROM.
4. THE CONTRACTOR SHALL FILE, OBTAIN AND PAY FEES FOR BUILDING DEPARTMENT AND ALL OTHER AGENCY APPROVALS AND 
PERMITS, CONTROLLED INSPECTIONS AND FINAL WRITE-OFFS FOR PROJECT COMPLETION.
5. IN CASE OF CONFLICTS IN THE REQUIREMENTS OF AUTHORITIES HAVING JURISDICTION, THE MOST RESTRICTIVE REQUIREMENTS 
SHALL GOVERN.
6. WHERE CODES OR REGULATIONS, OTHER THAN THOSE LISTED IN THIS SECTION, ARE REFERRED TO IN VARIOUS SECTIONS OF 
THE DOCUMENTS - IT SHALL BE UNDERSTOOD THAT THEY APPLY TO THIS WORK AS FULLY AS IF CITED HEREIN.
7. LOADS AND CODE RESTRICTIONS FOR ALL DESIGN CONSIDERATIONS SHALL CONFORM TO LOCAL, STATE AND ALL GOVERNING 
CODES.
8. THE CONTRACTOR SHALL ARRANGE FOR ALL INSPECTIONS NECESSARY TO OBTAIN CERTIFICATE OF OCCUPANCY.
9. THE CONTRACTOR SHALL MAINTAIN FOR THE ENTIRE LENGTH OF HIS/HER CONTRACT, EXITS, EXIT LIGHTING, FIRE PROTECTIVE 
DEVICES AND ALARMS TO CONFORM TO LOCAL BUILDING CODE REQUIREMENTS AND LANDLORD/OWNER REQUIREMENTS.
10. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ADEQUATELY BRACING AND PROTECTING WORK DURING CONSTRUCTION 
AGAINST DAMAGE, BREAKAGE, COLLAPSE, DISTORTION, AND/OR MISALIGNMENT IN ACCORDANCE WITH APPLICABLE CODES, 
STANDARDS AND GENERALLY ACCEPTED BEST PRACTICE.
11. WORK AND/OR CONSTRUCTION OPERATIONS SHALL NOT UNDERMINE THE STRUCTURAL INTEGRITY OF THE CONSTRUCTION 
SPECIFIED WITHIN THESE DOCUMENTS, OR ANY EXISTING CONSTRUCTION.
12. ALL COMBUSTIBLE MATERIALS SHALL MEET APPLICABLE CODES. WOOD (IF APPLICABLE) SHALL BE FIRE RETARDANT TREATED 
WHERE REQUIRED BY BUILDING CODES.
13. THE CONTRACTOR SHALL PROVIDE BACK FLOW DEVICES AS REQUIRED BY LOCAL, STATE AND FEDERAL CODES.

CONTRACTOR STANDARD OF CARE
1. CONTRACTORS ARE TO EXERCISE PROPER PRECAUTIONS TO VERIFY ALL EXISTING CONDITIONS AND LAYOUT OF WORK.
2. CONTRACTORS ARE RESPONSIBLE FOR ANY ERROR RESULTING FROM FAILURE TO EXERCISE SUCH PRECAUTIONS. ANY SUCH 
ERROR WILL NOT BE CONSIDERED AS A BASIS FOR A CHANGE ORDER OR EXTRA COMPENSATION.
3. GENERAL CONTRACTOR IS RESPONSIBLE FOR LAYOUT OF ALL WORK AND IS RESPONSIBLE FOR ALL LINES AND MEASUREMENTS 
(WITHIN REASONABLE TOLERANCES) OF THE BUILDING, UTILITIES AND OTHER WORK EXECUTED UNDER THIS CONTRACT.)
4. DIMENSIONS ARE TYPICALLY MEASURED FROM STUD TO STUD, UNLESS NOTED OTHERWISE. DIMENSIONS MARKED "CLEAR" SHALL 
BE MAINTAINED AND SHALL ALLOW FOR THICKNESS OF FINISHES.
5. DIMENSIONS MARKED "CLEAR" ARE TO BE WITHIN 1/8" ALONG FULL HEIGHT AND FULL WIDTH OF WALLS.
6. DIMENSIONS OR ITEMS MARKED AS "FIELD VERIFY" OR "VIF (VERIFY IN FIELD)" SHALL BE VERIFIED BY THE CONTRACTOR IN THE 
FIELD. SHOULD ANY PROBLEMS ARISE IN THE FIELD, OR IF THE CONTRACTOR IS UNABLE TO DEDUCE DESIGN INTENT - IT IS THE 
RESPONSIBILITY OF SAID CONTRACTOR TO NOTIFY THE ARCHITECT FOR REMEDY.
7. WORK THAT IS NOT PARTICULARLY DETAILED DETAILED, NOTED OR SPECIFIED, SHALL BE CONSTRUCTED IN LIKE FASHION AS 
SIMILAR WORK THAT IS DETAILED. SHOULD ANY QUESTION ARISE IN THE FIELD OR IF DRAWINGS LACK A CLARITY THAT IS ACCEPTABLE 
TO THE GENERAL CONTRACTOR, THE ARCHITECT IS TO BE NOTIFIED IMMEDIATELY FOR REMEDY.
8. IN THE EVENT OF INCONSISTENCIES AMONG THE CONTRACT DOCUMENTS, THIS ARCHITECT IS TO BE NOTIFIED IMMEDIATELY FOR 
INTERPRETATION. THE ARCHITECT WILL NOT BE HELD RESPONSIBLE FOR THE RESULTS FROM INTERPRETATIONS OF OTHERS.
9. THE GENERAL CHARACTER OF DETAIL WORK IS SHOWN ON THE CONTRACT DOCUMENTS. SUBSEQUENT CLARIFICATIONS MAY BE 
MADE BY ADDITIONAL LAYOUTS OR LARGE SCALE/FULL-SIZE DETAILS. SHOULD SUBSEQUENT CLARIFICATIONS BE MADE BY REQUEST 
OF THE GENERAL CONTRACTOR OR OWNER, THESE DETAILS SHALL BECOME BINDING ELEMENTS OF THE CONTRACT DOCUMENTS AND 
SHALL BE TREATED AS SUCH.
10. DRAWINGS AND DIAGRAMS FOR MECHANICAL, ELECTRICAL, OR PLUMBING WORK SHALL BE CONSIDERED AS DIAGRAMMATIC ONLY. 
SAID DRAWINGS ARE NOT TO BE USED FOR ANY STRUCTURAL GUIDANCE OR PHYSICAL LAYOUT UNLESS NOTED DISTINCTLY 
OTHERWISE. IN CASE OF CONFLICT, UNLESS OTHERWISE NOTED, THE ARCHITECTURAL DRAWINGS SHOWING LOCATIONS FOR 
MECHANICAL, ELECTRICAL, OR PLUMBING ITEMS AND ACCESSORIES SHALL TAKE PRECEDENCE.
11. UNLESS OTHERWISE NOTED, IT IS THE INTENTION OF THE DRAWINGS AND SPECIFICATIONS FOR ALL WORK, EQUIPMENT, 
CASEWORK, MECHANICAL, ELECTRICAL, PLUMBING, AND SIMILAR DEVICES OF WHATEVER NATURE, BE COMPLETELY INSTALLED, 
HOOKED-UP, MADE OPERATIONAL AND FUNCTIONAL FOR THE PURPOSE INTENDED. ALL COSTS FOR THIS ARE TO BE INCLUDED IN THE 
CONTRACTOR'S PROPOSAL.
12. ALL CONTRACTORS SHALL VERIFY DIMENSIONS AS RELATED TO THEIR SCOPE OF WORK PRIOR TO COMMENCING CONSTRUCTION 
OR ORDERING MATERIALS, EQUIPMENT, ETC.
13. THE CONTRACTOR SHALL REMOVE, REPAIR, RESTORE AND REPLACE ANY WORK NECESSARY OR INDICATED ON THE DRAWINGS - 
CUT ALL NECESSARY OPENINGS AND REPAIR AFTER CUTTING WHERE NECESSARY. ALL PROTRUSIONS, MARKS, CRACKS, OR OTHER 
EVIDENCE OF A DEFICIENT OR DAMAGED CONDITION SHALL BE ELIMINATED UNLESS SPECIFICALLY NOTED OTHERWISE. ANY ITEMS 
WHICH ARE SPLIT, CRACKED, CHIPPED, SPALLED, BROKEN, MISSING, OUT OF ALIGNMENT, MECHANICALLY OR STRUCTURALLY UNSAFE 
OR UNSOUND, BENT, TORN, OR OTHERWISE DEFICIENT OR DAMAGED IN ANY MANNER SHALL BE REMOVED, REPLACED, RESTORED OR 
SATISFACTORILY REPAIRED AS DIRECTED BY THE OWNER'S REPRESENTATIVE AND/OR ARCHITECT.

QUALITY OF WORK
1. GENERAL CONTRACTOR TO ENSURE THAT CONSTRUCTION AND FINISHES ARE CLEAN, TRUE AND FREE OF IRREGULARITIES. DO NOT 
PROCEED WITH WORK UNTIL UNSATISFACTORY CONDITIONS HAVE BEEN CORRECTED. SHOULD A CONTRACTOR WORK IN SEQUENCE AFTER 
ANOTHER CONTRACTOR (FOR EXAMPLE, A DRYWALL CREW BEGINS WORK AFTER A FRAMING CREW)- COMMENCEMENT OF WORK SHALL 
INDICATE THE LATER CONTRACTOR'S ACCEPTANCE OF PREDECESSOR'S WORK AS SATISFACTORY.
2. REPAIR AND PREPARE EXISTING SURFACES (IF APPLICABLE) PRIOR TO APPLICATION OF NEW FINISH.
3. ALL CODE-REQUIRED LABELS (SUCH AS "UL", FACTORY MUTUAL OR ANY EQUIPMENT IDENTIFICATION, PERFORMANCE RATING, NAME OR 
NOMENCLATURE PLATES) SHALL REMAIN READABLE AND NOT PAINTED.
4. COORDINATE WITH OWNER'S DESIGNATED REPRESENTATIVE FOR DELIVERY AND PLACEMENT OF ALL FURNITURE AND WALL-HUNG 
EQUIPMENT.
5. PAINT AND OTHER FINISHES ARE TO BE APPLIED TO CREATE A SOLID, ACCEPTABLE FINISH. ALL FINISHES SHALL ADHERE TO A 
CONSISTENT PROFESSIONAL QUALITY.

USE OF PREMISES
1. CONSTRUCTION OPERATIONS ARE TO BE LIMITED TO AREAS DESIGNATED ON DRAWINGS.
2. VERIFY TIME RESTRICTIONS WITH OWNER AND GOVERNING BODIES. THIS OFFICE WILL WORK DILIGENTLY TO ASSIST THE GENERAL 
CONTRACTOR AND OWNER IN MEETING SAID TIME RESTRAINTS - BUT WILL NOT BE HELD RESPONSIBLE FOR ANY FAILURE TO DO SO. IT 
IS THE RESPONSIBILITY OF THE CONTRACTOR AND OWNER TO SET ATTAINABLE TIME RESTRAINTS FOR A SUCCESSFUL JOB.
3. ANY UTILITY OUTAGES SHALL BE COORDINATED WITH THE OWNER AND/OR OWNER.
4. GENERAL CONTRACTOR AND SUB CONTRACTORS ARE TO INSURE THAT INCONVENIENCE TO THE GENERAL PUBLIC IS HELD AT AN 
ABSOLUTE MINIMUM. COMPLY WITH APPLICABLE CODES AND SAFETY ORDINANCES.
5. GENERAL CONTRACTOR IS TO ASSUME FULL RESPONSIBILITY FOR THE PROTECTION AND SAFEKEEPING OF PRODUCTS STORED ON 
THE SITE UNDER THIS CONTRACT.
6. ANY WORK THAT CAUSES EXCESSIVE NOISE, DUST OR ODORS IS TO BE CONDUCTED IN A MANNER THAT IS APPROVED BY THE 
OWNER AND/OR LANDLORD. IF APPLICABLE, THESE DUTIES ARE TO BE PERFORMED AFTER TENANT BUSINESS HOURS.
7. COORDINATE USE OF PREMISES FOR WORK WITH THE LANDLORD AND/OR OWNER PRIOR TO COMMENCEMENT OF WORK.
8. LIMIT USE OF SITE FOR WORK AND STORAGE TO AREAS DESIGNATED UNLESS SPECIFIC ADDITIONAL AREAS ARE ALLOWED IN 
WRITING BY THE OWNER AND/OR LANDLORD.
9. TEMPORARY SANITARY FACILITIES FOR WORKERS OF ALL TRADES SHALL BE FURNISHED, INSTALLED AND MAINTAINED BY THE 
GENERAL CONTRACTOR. IF "CONTRACTOR-USE" FACILITIES DO NOT EXIST ON SITE. PERMANENT TOILETS INSTALLED ON THE PROJECT 
SHALL NOT BE USED DURING THE CONSTRUCTION OF THIS PROJECT. ALL FACILITIES AND SERVICES SHALL BE FURNISHED IN STRICT 
ACCORDANCE WITH EXISTING GOVERNING HEALTH REGULATIONS.
10. ARRANGE WITH THE LANDLORD/OWNER A CONVENIENCE TIME TO PERFORM ALL WORK AND INSTALL TEMPORARY PROTECTED 
MEANS OF EGRESS FROM REQUIRED EXITS, INCLUDING TEMPORARY LIGHTING AND SAFETY DEVICES IN ACCORDANCE WITH 
GOVERNING STATE AND LOCAL CODE AND BUILDING MANAGEMENT REQUIREMENTS.

ARCHITECT'S DISCLAIMERS
1. IF DESIGN INDICATED HEREIN IS IN ANY WAY NOT FULFILLED, THROUGH INTENTIONAL OR UNINTENTIONAL DEVIATION - THIS 
DRAWING SET WILL BE RENDERED NULL AND VOID AND ALL PROFESSIONAL RESPONSIBILITY AND LIABILITY OF THIS ARCHITECT WILL 
BE IMMEDIATELY TERMINATED.
2. IT IS THE LEGAL AND PROFESSIONAL RESPONSIBILITY OF THE CLIENT AND ALL CONTRACTORS TO ADHERE FULLY TO THE 
SPECIFICATIONS HEREIN. IF ANY DISCREPANCIES OR ISSUES ARE DISCOVERED IN THE FIELD - THIS ARCHITECT IS TO BE NOTIFIED 
IMMEDIATELY FOR MEDIATED. SAID DISCREPANCIES/ISSUES ARE NOT TO BE ADDRESSED WITHOUT WRITTEN APPROVAL FROM THIS 
ARCHITECT.
3. THIS ARCHITECT IS IN NO WAY RESPONSIBLE FOR THE SAFETY OF THE WORK SITE DURING CONSTRUCTION. IT IS THE 
RESPONSIBILITY OF THE GENERAL CONTRACTOR TO ENSURE THAT THE WORK SITE ADHERES TO ALL GUIDELINES AND 
SPECIFICATIONS OF OSHA AND OTHER APPLICABLE GOVERNING BODIES. FURTHER, THE ARCHITECT AND HIS CONSULTANTS WILL 
NOT HAVE CONTROL OVER OR CHARGE OF, NOR BE RESPONSIBLE FOR, THE CONSTRUCTION MEANS, METHODS, TECHNIQUES, 
SEQUENCES OR PROCEDURES, THE SAFETY PRECAUTIONS AND PROGRAMS IN CONNECTION WITH THE WORK, FAILURE TO 
PERFORM THE WORK IN ACCORDANCE WITH THE REQUIREMENTS OF THE CONSTRUCTION DRAWINGS OR CONTRACTS, OR THE 
ACTS OR OMISSIONS OF THE CONTRACTOR, SUBCONTRACTORS OR THEIR AGENTS OR EMPLOYEES OR ANY OTHER PERSONS OR 
ENTITIES PERFORMING PORTIONS OF THE WORK.
4. ALL CONSTRUCTION SHALL ADHERE FULLY TO APPLICABLE STATE AND LOCAL BUILDING CODES. IF ANY QUESTION AS TO SAID 
COMPLIANCE ARISE IN THE FIELD, THIS ARCHITECT IS TO BE NOTIFIED IMMEDIATELY.

HAZARDOUS MATERIALS
1. NO PROJECT ENVIRONMENTAL REPORT FOR ANY HAZARDOUS MATERIALS, INCLUDING RADON, SPILLED CHEMICALS, U.S.T.'S, ETC. 
WAS PROVIDED BY THE OWNER TO ARCHITECT, THEREFORE, THIS ARCHITECT ASSUMES NO LIABILITY SHOULD ANY CONDITION ARISE 
THAT COULD HAVE BEEN DISCOVERED OR PREVENTED HAD SUCH INVESTIGATIONS BEEN CONDUCTED.
2. THIS ARCHITECT HAS NO PROFESSIONAL LIABILITY FOR ANY CLAIMS REGARDING HAZARDOUS MATERIALS OR THE FAILURE TO 
PERFORM PROFESSIONAL SERVICES TO INVESTIGATE OR REMEDIATE THE PRESENCE OF SAID MATERIALS.

CONTRACT DOCUMENTS
1. DRAWINGS AND SPECIFICATIONS (IF APPLICABLE) ARE INTENDED TO BE COMPLIMENTARY. SPECIFIC INFORMATION MAY BE 
FOUND IN EITHER OR BOTH. SHOULD A DISCREPANCY BE DISCOVERED, ONE DOES NOT AUTOMATICALLY TAKE PRECEDENT OVER 
THE OTHER. IT IS THE RESPONSIBILITY OF THE GENERAL CONTRACTOR TO BRING SAID DISCREPANCY TO THE ATTENTION OF THE 
ARCHITECT.
2. THE CONTRACTOR IS HEREBY SPECIFICALLY DIRECTED, AS A CONDITION OF THE CONTRACT, TO ACQUAINT HIM/HERSELF WITH 
THE ARTICLES CONTAINED IN THE GENERAL NOTES, AND TO NOTIFY ALL SUBCONTRACTORS AND ALL OTHER PARTIES OF THE 
CONTRACT OF, AND BIND THEM TO, ITS CONDITIONS.
3. DO NOT SCALE DRAWINGS. WRITTEN DIMENSIONS GOVERN PARTITION LOCATIONS, DIMENSIONS AND TYPES, DOOR AND 
WINDOW LOCATIONS, ETC. IN CASE OF CONFLICT - IT IS THE RESPONSIBILITY OF THE GENERAL CONTRACTOR TO NOTIFY THIS 
ARCHITECT FOR REMEDY.
4. THE DESIGNER/ARCHITECT SHALL BE IMMEDIATELY NOTIFIED OF ANY APPARENT CONFLICTS, ERRORS OR OMISSIONS IN THE 
CONSTRUCTION DRAWINGS OR ANY APPARENT MISAPPLICATION OF ANY PRODUCT, SYSTEM OR ASSEMBLY FOR THE INTENDED 
USE, OR ANY DISCOVERED EXISTING CONDITIONS THAT ARE CONTRARY TO THE CONDITIONS INDICATED IN THE CONSTRUCTION 
DRAWINGS. THE DESIGNER/ARCHITECT SHALL PROVIDE INTERPRETATION AND CLARIFICATION AND, IF REQUIRED, MAKE 
APPROPRIATE REVISIONS TO THE CONSTRUCTION DRAWINGS. THE DESIGNER/ARCHITECT SHALL PROVIDE INTERPRETATION AND 
CLARIFICATION AND, IF REQUIRED, MAKE APPROPRIATE REVISIONS TO THE CONSTRUCTION DRAWINGS. FAILURE TO NOTIFY THE 
DESIGNER/ARCHITECT PRIOR TO PROCEEDING WITH RELATED WORK WILL RESULT IN THE CONTRACTOR CORRECTING SUCH 
ITEMS AT THE CONTRACTOR'S EXPENSE.
5. THE CONSTRUCTION DRAWINGS ARE GENERAL DIAGRAMMATIC REPRESENTATIONS OF THE WORK, WHICH ATTEMPT TO 
CONVEY A DESIGN INTENT. SAID DRAWINGS DO NOT INDICATE OR SPECIFY IN DETAIL EVERY CONDITION AND COMPONENT OF 
CONSTRUCTION. THE CONTRACTOR SHALL PROVIDE ALL LABOR, MATERIALS AND EQUIPMENT, FABRICATE ALL ASSEMBLIES AND 
INSTALL ALL EQUIPMENT AND SYSTEMS TO PRODUCE A COMPLETE, INTEGRATED AND FULLY FUNCTIONAL WORK PRODUCT IN 
ACCORDANCE WITH ALL MATERIAL AND EQUIPMENT MANUFACTURER'S REQUIREMENTS, INDUSTRY STANDARDS AND FEDERAL, 
STATE AND LOCAL LAWS, CODES AND REGULATIONS.

GENERAL NOTES
- DO NOT SCALE DRAWING. REFER TO DIMENSIONS AND VERIFY ANY DISCREPANCIES WITH THIS ARCHITECT.
- ALL DIMENSIONS SHALL BE CHECKED AND VERIFIED BY OWNER AND GENERAL CONTRACTOR PRIOR TO CONSTRUCTION.
- ALL EXTERIOR FINISHES (COLOR, STYLE, ETC.) AS PER OWNERS SELECTION & APPROVAL. CONTRACTOR VERIFY PRIOR TO 
CONSTRUCTION.
- LANDSCAPING AS PER OWNER - INSTALLED BY OTHERS.
- PROVIDE GUTTERING & DOWNSPOUTS AS PER CLIMATE, RAINFALL CONDITIONS, ETC. DIVERT RUN TO APPROVED STORM WATER 
COLLECTION AREA. CONTRACTOR VERIFY PRIOR TO CONSTRUCTION. REFER SITE IMPROVEMENT PLAN PREPARED BY OTHERS. 
- ALL EXPOSED CONCRETE SURFACES AT EXTERIOR TO BE CONDITIONED W/ MANUFACTURERS DIRECTED APPLICATION OF 
CONCRETE SEALER BY KURE-N-SEAL 0800 BY SONNEBORN OR EQUAL.
- CONTRACTOR SHALL DETERMINE FINISH FLOOR, FINISH PAVEMENT, FINISH GRADE ELEVATIONS, DOOR & WINDOW HEAD HEIGHTS 
PRIOR TO CONSTRUCTION TO ENSURE POWER IS PROVIDED TO DESIGNATED LOCATIONS.
- SITE DEVELOPMENT BY OTHERS. DETAILS HEREIN TO BE REFERENCES AS CALLED UPON BY SITE DEVELOPMENT PLANS FOR A 
COMPLETE JOB.
- THIS OFFICE IS IN NO WAY RESPONSIBLE FOR CONSTRUCTION STAGING AND/OR JOB SITE SAFETY. STAGING DETAILS (IF 
APPLICABLE) ARE FOR GENERAL REFERENCE ONLY AND PROVIDED AS A COURTESY. SAID DETAILS ARE TO BE USED AT THE 
DISCRETION OF THE OWNER/GENERAL CONTRACTOR.

MISC CONSTRUCTION NOTES
1. IF THIS ARCHITECT(S) SCOPE OF WORK INCLUDES PERIODIC CONSTRUCTION INSPECTION DUTIES; DIRECT ALL QUESTIONS AND 
CORRESPONDENCE TO THE ARCHITECT. ALL SHOP DRAWINGS AND RELATED DRAWINGS TO BE REVIEWED AND APPROVED BY GB 
PREVIOUS TO SENDING TO THE ARCHITECT.
2. THE MEANS AND METHODS OF CONSTRUCTION ARE LEFT TO THE GENERAL CONTRACTOR, HIS SUBCONTRACTORS AND VENDORS TO 
FURNISH AND INSTALL AS NECESSARY FOR A COMPLETED PROJECT, ANY QUESTIONS SHOULD BE BROUGHT TO THE ATTENTION OF THE 
ARCHITECT.
3. IN CASE OF A BID PROJECT - THE GENERAL CONTRACTOR SHALL FURNISH ALL MATERIALS & EQUIPMENT SHOWN ON THE DRAWINGS 
UNLESS OTHERWISE NOTED OR AGREED UPON AMONG OWNER AND CONTRACTORS. WRITTEN BIDS FROM SUBCONTRACTORS AND 
VENDORS SHOULD SPELL OUT ALL LABOR/WORK/MATERIALS OR ANY SPECIAL ARRANGEMENTS TO BE PROVIDED BY OWNER OR OTHERS.

EXCEPTION: REFER TO LISTING OF ITEMS TO BE FURNISHED BY OWNER, AND ITEMS FURNISHED BY OWNER AND INSTALLED BY GC.

4. THE GENERAL CONTRACTOR AND ALL SUBCONTRACTORS ARE RESPONSIBLE FOR EXAMINING PERSONALLY AND CONDUCTING ANY 
RESEARCH OR INVESTIGATIONS THEY DEEM NECESSARY FOR THE PLANNING AND EXECUTION OF THEIR WORK. THE SUBMISSION OF A 
WRITTEN BID OR PROPOSAL WILL BE CONSTRUED AS EVIDENCE THAT THE CONTRACTOR(S) HAVE FAMILIARIZED THEMSELVES WITH THE 
PLANS AND EXISTING CONDITIONS. CLAIMS MADE SUBSEQUENT TO THE PROPOSAL FOR THE MATERIALS AND/OR LABOR DUE TO 
DIFFICULTIES ENCOUNTERED WILL NOT BE RECOGNIZED, UNLESS THESE DIFFICULTIES COULD NOT HAVE BEEN FORESEEN EVEN THOUGH 
PROPER EXAMINATION HAD BEEN MADE.
5. THE GENERAL CONTRACTOR AND OWNER AGREE THAT ANY UNFORESEEN CONDITION THAT IS DISCOVERED DURING THE BIDDING AND 
THE CONSTRUCTION PHASES WILL BE CALLED TO THE ATTENTION OF THE ARCHITECT/ENGINEER AND OWNER IMMEDIATELY FOR A 
SOLUTION BEFORE PROCEEDING WITH THE WORK.
6. THE OWNER WILL BE RESPONSIBLE FOR PAYMENT OF THE LOCAL AND STATE BUILDING DEPARTMENT ARCHITECTURAL PLAN REVIEW 
FEES. THIS PAYMENT WILL BE MADE IN FULL BEFORE SUBMISSION FOR PLAN REVIEW.
7. THE GENERAL CONTRACTOR WILL BE RESPONSIBLE FOR OBTAINING AND PAYING FOR ANY BUILDING OR TRADE PERMITS, LICENSE, 
INSPECTIONS, ETC. AND CONTRACTING THE ARCHITECT FOR ANY REQUIRED PLAN REVISIONS FOR CODE REQUIREMENTS, UNLESS 
OTHERWISE AGREED UPON IN WRITING WITH THE OWNER.
8. BEFORE COMMENCING WORK ALL SUBCONTRACTORS AS NECESSARY BY THEIR SCOPE OF WORK, AND AS DIRECTED BY THE GENERAL 
CONTRACTOR, SHALL VERIFY THE LOCATION OF ALL ACTIVE UTILITIES, UNDERGROUND AND OVERHEAD, IN ORDER TO TAKE ALL 
PRECAUTIONS FOR THEIR PROTECTION AND PERSONAL SAFETY.
9. ALL SUBTRADES ARE RESPONSIBLE FOR CLEANING UP ALL OF THEIR RELATED CONSTRUCTION DEBRIS DAILY AND REMOVING THEM FROM 
THE JOB SITE OR PUTTING THEM IN JOB DUMPSTER. EACH SUBTRADE WILL BE CHARGED FOR ANY RELATED EXPENSE TO DO THIS FOR 
THEM.
10. ALL EQUIPMENT ROUGH-IN DIMENSIONS AND UTILITY REQUIREMENTS ARE NOT DETAILED ON THESE DRAWINGS. THIS INFORMATION WILL 
NEED VERIFIED BY GENERAL CONTRACTOR AND RELATED SUBTRADES OR VENDORS WITH SUPPLIERS TO ENSURE A PROPER FIT AND 
CORRECT POWER CONNECTIONS. THIS INCLUDES ITEMS FURNISHED BY OTHER VENDORS AND THE OWNER. FAILURE TO DO SO SHALL 
PLACE ANY RELOCATION EXPENSE DIRECTLY UPON THAT CONTRACTOR.
11. THE STRUCTURAL INTEGRITY OF THE PROPOSED BUILDING SHALL BE MAINTAINED BY ALL TRADES AT ALL TIMES.
12. THE GENERAL CONTRACTOR IS RESPONSIBLE FOR COORDINATION, PROVIDING AND MAINTAINING SITE SANITARY FACILITIES, 
TEMPORARY UTILITIES, CONSTRUCTION DEBRIS COLLECTION AND REMOVAL OF DUMPSTERS, AS COORDINATED WITH THE OWNER.
13. THE GENERAL CONTRACTOR AND SUBCONTRACTORS ARE RESPONSIBLE FOR PROVIDING ALL LABOR, TOOLS, EQUIPMENT, INCLUDING 
POWER LULLS/LIFTS, SCAFFOLDING, MATERIALS, ETC. NECESSARY TO UNLOAD AND INSTALL THEIR RELATED SCOPE OF WORK ITEMS.

LEGAL
*THE LATEST EDITION OF THE "GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION," AIA 201, PUBLISHED BY THE AMERICAN 
INSTITUTE OF ARCHITECTS, ARE HEREBY PART OF THESE DRAWINGS AND SPECIFICATIONS (IF SPECIFICATIONS ARE APPLICABLE).
1. ALL CONTRACTORS (GENERAL AND SUBCONTRACTORS) SHALL COMPLY WITH THE REQUIREMENTS FOR INSURANCE, BONDS AND 
WAIVERS OF LIEN, AS OUTLINED IN THE LATEST EDITION OF THE "GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION" (AIA 
201) PUBLISHED BY THE AMERICAN INSTITUTE OF ARCHITECTS. FURTHER, THE GENERAL CONTRACTOR AND SUBCONTRACTORS, SUB-
SUBCONTRACTORS, VENDORS, SUPPLIERS ETC. ARE RESPONSIBLE FOR OBTAINING AND MAINTAINING INSURANCE FOR GENERAL 
LIABILITY AND WORKMAN 5/32 S COMPENSATION IN THE MIN. AMOUNTS AS REQUIRED BY STATE STATUTES ON THIS PROJECT. THIS 
INCLUDES STORED MATERIALS NOT YET INVOICED FOR AND/OR ALL MATERIALS AND EQUIPMENT STORED OFF SITE.
2. BY BIDDING AND CONTRACTING ANY OF THIS PROJECT(S) WORK ALL PARTIES AGREE TO NON-BINDING MEDIATION AS THE PRIMARY 
METHOD TO RESOLVE ANY CONFLICT/DISPUTES THAT ARISE DURING OR FOLLOWING THE COMPLETION OF THE PROJECT, UNLESS THE 
PARTIES INVOLVED MUTUALLY AGREE OTHERWISE. THE PARTIES FURTHER AGREE TO REQUIRE ALL INDEPENDENT CONTRACTORS 
AND CONSULTANTS TO INCLUDE A SIMILAR MEDIATION PROVISION IN ALL AGREEMENTS WITH SUBCONTRACTORS, SUB-
SUBCONTRACTORS, CONSULTANTS, SUPPLIERS, FABRICATORS, ETC.
3. THE GENERAL CONTRACTOR, OWNER, SUBCONTRACTORS, SUB-SUBCONTRACTORS, CONSULTANTS, SUPPLIERS, FABRICATORS, 
ETC. AND ANY OTHER PERSONS SHALL NOT MAKE ANY MODIFICATIONS TO THE CONSTRUCTION DOCUMENTS WITHOUT THE PRIOR 
WRITTEN CONSENT OF THE ARCHITECT. ALL OF THE ABOVE AGREE TO INDEMNIFY AND HOLD THE ARCHITECT HARMLESS FROM ALL 
CLAIMS, LOSSES AND EXPENSES INCLUDING ATTORNEYS FEES AND DEFENSE COSTS ARISING OUT OF ANY UNAUTHORIZED REUSE OR 
MODIFICATIONS OF THE CONSTRUCTION DOCUMENTS BY THE CONTRACTORS, OWNER OR OTHER PERSONS.
4. ALL INSTRUCTIONS TO BIDDERS (IF APPLICABLE) TO BE AS COORDINATED BY THE GENERAL CONTRACTOR AND THE OWNER. THIS 
WILL INCLUDE A "WORK BY OWNER" LIST AND "WORK BY VENDORS" LISTS.
5. ALL CONTRACTS, AGREEMENT FORMS, & RELATED CONTRACT SCOPES OF WORK, AGENDAS, AND ALLOWANCES SHALL BE AGREED 
UPON IN WRITING BY THE GENERAL CONTRACTOR AND SUBCONTRACTOR, THE GENERAL CONTRACTOR AND VENDOR, AND THE 
OWNER AND GENERAL CONTRACTOR AND AUTHORIZED BY OWNER'S SIGNATURE.
6. CERTIFICATES OF INSURANCE FOR EACH SUBTRADE AND VENDOR, ETC. SHALL BE KEPT ON FILE BY GENERAL CONTRACTOR AND 
PRESENTED TO OWNER BEFORE FIRST WORK IS BEGUN.
7. ALL FEDERAL, OSHA, STATE AND LOCAL SAFETY STANDARDS ARE TO BE MAINTAINED BY THE GENERAL CONTRACTOR AND ALL 
SUBCONTRACTORS AND SUB-SUBCONTRACTORS UNTIL FINAL COMPLETION AND CERTIFICATE OF OCCUPANCY ISSUED BY 
GOVERNMENTAL AGENCIES.
8. IF APPLICABLE, THE GENERAL CONTRACTOR IS RESPONSIBLE FOR ASSIGNING ALL RELATED WORK AREAS AS PER HIS COMPANY'S 
PROJECT BUYOUT POLICIES SO AS TO PROVIDE A FINISHED, OPERATIONAL SITE AND BUILDING WITH COMPLETE AND FUNCTIONING 
SYSTEMS. THE TRADE 5/32 S WORK AREAS AS OUTLINED IN PLANS, NOTES AND SPECIFICATIONS DO NOT HAVE TO REMAIN AS 
ASSIGNED HEREIN, BUT ALL NEED TO BE ADDRESSED IN THE FINAL CONSTRUCTION BID PACK AS DETERMINED BY THE GC/CM.

14. UPON NOTIFICATION, THE GENERAL CONTRACTOR SHALL ATTEND AND ENTERTAIN A PUNCH-LIST INSPECTION AND MAKE GOOD ON 
ALL PUNCH-LIST ITEMS (WITHIN REASONABLE LIMITS) TO THE SATISFACTION OF THE OWNER'S REPRESENTATIVE PRIOR TO FINAL 
PAYMENT.
15. THE GENERAL CONTRACTOR IS RESPONSIBLE FOR ALL TRASH REMOVAL, INCLUDING TRASH MADE BY ALL OTHER TRADES, AND 
SHALL KEEP THE SPACE CLEAN AND CLEAR OF REFUSE AT ALL TIMES.
16. THE GENERAL CONTRACTOR SHALL PROVIDE A PROFESSIONAL CLEANING SERVICE FOR ALL AREAS OF THE PROJECT AT THE 
COMPLETION OF CONSTRUCTION, AND BEFORE TURNING THE PROJECT OVER TO THE OWNER/OWNER'S REPRESENTATIVE. WORK IS 
TO INCLUDE, BUT IS NOT LIMITED TO, ALL CEILING, FLOOR AND WALL SURFACES AND FIXTURES.
17. THE CONTRACTOR SHALL, IN ACCORDANCE WITH THE CONSTRUCTION DOCUMENTS, APPLY, INSTALL, CONNECT, ERECT, CLEAN 
AND/OR CONDITION MANUFACTURED ARTICLES, MATERIALS AND/OR EQUIPMENT PER MANUFACTURER'S INSTRUCTIONS. SHOULD A 
CONFLICT BETWEEN THE MANUFACTURER'S INSTRUCTIONS AND THE CONTRACT DOCUMENTS BE DISCOVERED, THE CONTRACTOR 
SHALL NOTIFY THE PROJECT MANAGER AND THE ARCHITECT BEFORE PROCEEDING.
18. THE CONTRACTOR SHALL COORDINATE AND SCHEDULE WORK BY OUTSIDE VENDORS, INCLUDING BUT NOT LIMITED TO, 
TELEPHONE, DATA, "OWNER'S FORCES" ITEMS. CONTRACTOR SHALL COORDINATE EXACT LOCATIONS AND SHALL DO THE CUTTING, 
FITTING AND PATCHING REQUIRED TO RECEIVE THE WORK OF OTHERS AS SHOWN OR REASONABLY IMPLIED BY THE DRAWINGS AND 
SPECIFICATIONS.
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15.

ALL WORK TO COMPLY WITH ALL APPLICABLE STANDARDS, CODES, REGULATIONS.
DIMENSIONS SHOWN ARE STUD-TO-STUD, UNO. ALL DIMENSIONS NOTED AS 
"CLEAR" MUST MAINTAIN NOTED DIMENSION FROM FINISH FACE TO FINISH FACE. 
DIMENSIONS TO DOOR/WINDOW OPENING ARE TO CENTERLINE OF OPENING, UNO. 
NOTIFY ARCHITECT PRIOR TO FRAMING FOR CLARIFICATION IF UNCERTAIN AS TO 
DIMENSION WITNESS POINT.
SOME INFORMATION NOT SHOWN ON THIS SHEET TO MAINTAIN CLARITY OF 
DRAWING. REFER TO ALL OTHER DRAWINGS IN THIS SET FOR ADDITIONAL 
INFORMATION.
WHERE WALLS OF DIFFERENT TYPES ARE SHOWN TO ALIGN IN PLAN, ALIGN FINISH 
FACE OF WALLS, UNO.
REFER TO ENLARGED PLANS FOR INTERIOR DIMENSIONS NOT SHOWN.
MAINTAIN 4" MIN. FROM ALL DOOR FRAME JAMBS TO ADJACENT WALLS, UNO. 
REFER TO ADA DETAILS FOR ADDITIONAL REQUIREMENTS.
DOOR SWINGS MAY NOT ENCROACH ON REQUIRED FIXTURE CLEARANCES.
WHERE OPENINGS ARE REMOVED AND SHOWN TO BE INFILLED, NEW 
CONSTRUCTION SHALL MATCH EXISTING, SURROUNDING CONSTRUCTION TO THE 
GREATEST EXTENT POSSIBLE. WHERE THIS IS NOT POSSIBLE, NOTIFY ARCHITECT.
WALLS SHOWN WITH WHITE SPACE BOUND BY TWO LIGHT LINES INDICATE 
EXISTING CONDITIONS WHICH ARE INTENDED TO REMAIN. IF THERE ARE 
QUESTIONS AS TO EXTEND OF DEMOLITION, EXISTING TO REMAIN ITEMS, NOTIFY 
ARCHITECT. 
THIS DRAWING IS BASED ON ARCHITECT'S FIELD MEASUREMENTS. GC TO FIELD 
VERIFY ALL FINAL DIMENSIONS IN FIELD PRIOR TO BEGINNING ANY DEMOLITION OR 
CONSTRUCTION ACTIVITIES.
WHERE DEMOLITION IS INDICATED, DEMOLISH EXISTING ELEMENTS IN THEIR 
ENTIRETY FOR A COMPLETE JOB, UNO.
GC TO PRESERVE ALL STRUCTURAL ELEMENTS. SHOULD PLAN CONFLICT WITH 
EXISTING STRUCTURE, NOTIFY ARCHITECT IMMEDIATELY.
GC TO COORDINATE ALL DEMOLITION WORK WITH NEW WORK DRAWINGS.
WHERE DRAWINGS INDICATE REMOVING AN OPENING BUT NOT REPLACING IT IN 
KIND AND THE SURROUNDING CONSTRUCTION IS TO REMAIN, INFILL OPENING. 
MATCH SURROUNDING CONSTRUCTION FOR TYPE, MATERIAL, DEPTH, ETC. FOR A 
COMPLETE JOB.
FOR ANY ITEM REMOVED, THE OWNER SHALL BE PROVIDED THE RIGHT OF FIRST 
REFUSAL.

DEMOLITION NOTES

EXISTING ELEMENT TO BE DEMOLISHED

EXISTING ELEMENT TO REMAIN

DEMOLITION LEGEND

DEMO NOTE SCHEDULE
1.

2.

3.

REMOVE EXISTING WINDOW IN ITS ENTIRETY INCLUDING BUT NOT LIMITED TO 
HARDWARE, GLAZING, FRAME, CAULKING, ETC. PREP ROUGH OPENING TO RECEIVE 
NEW FRAME AND GAZING AS REQUIRED.

REMOVE EXISTING WINDOW IN ITS ENTIRETY INCLUDING BUT NOT LIMITED TO 
HARDWARE, GLAZING, FRAME, CAULKING ETC. PREP ROUGH OPENING TO RECEIVE 
NEW INFILL TO MATCH EXISTING CONDITIONS.

REMOVE EXISTING STOREFRONT ASSEMBLY IN ITS ENTIRETY INCLUDING BUT NOT 
LIMITED TO HARDWARE, DOOR, GLAZING, FRAME, CAULKING, ETC. PREP OPENING 
TO RECEIVE NEW STOREFRONT ASSEMBLY.

DO NOT REMOVE ANY ELEMENT OF THESE DOCUMENTS 
FROM THE DRAWING BORDER.

COPYING THESE DOCUMENTS FOR DISTRIBUTION TO 
BUILDING OFFICIALS AND CONTRACTORS WITH THE 
INTENT OF CONSTRUCTING NAMED PROJECT IS 
PERMITTED, PROVIDED THAT EACH PARTY IS ISSUED A 
FULL SET OF DOCUMENTS. THIS ARCHITECT IS NOT 
RESPONSIBLE FOR WORK THAT DOES NOT ADHERE TO 
THE DESIGN INTENT ESTABLISHED BY THE COMPLETE 
SET OF CONSTRUCTION DOCUMENTS.

THIS WORK IS PROTECTED UNDER THE UNITED STATES 
ARCHITECTURAL WORKS COPYRIGHT PROTECTION ACT 
OF 1990. ALL ORIGINAL WORK HEREIN REMAINS THE SOLE 
PROPERTY OF DECO ARCHITECTS UNLESS EXPRESSLY 
TRANSFERRED THROUGH WRITTEN CONTRACT.

IF NO STAMP IS PRESENT, PLAN REVIEW MAY BE PENDING. 
IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO 
ENSURE THAT ALL PERMITS AND APPROVALS ARE 
OBTAINED PRIOR TO COMMENCING WORK.
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14.
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ALL WORK TO COMPLY WITH ALL APPLICABLE STANDARDS, CODES, REGULATIONS.
DIMENSIONS SHOWN ARE STUD-TO-STUD, UNO. ALL DIMENSIONS NOTED AS 
"CLEAR" MUST MAINTAIN NOTED DIMENSION FROM FINISH FACE TO FINISH FACE. 
DIMENSIONS TO DOOR/WINDOW OPENING ARE TO CENTERLINE OF OPENING, UNO. 
NOTIFY ARCHITECT PRIOR TO FRAMING FOR CLARIFICATION IF UNCERTAIN AS TO 
DIMENSION WITNESS POINT.
SOME INFORMATION NOT SHOWN ON THIS SHEET TO MAINTAIN CLARITY OF 
DRAWING. REFER TO ALL OTHER DRAWINGS IN THIS SET FOR ADDITIONAL 
INFORMATION.
WHERE WALLS OF DIFFERENT TYPES ARE SHOWN TO ALIGN IN PLAN, ALIGN FINISH 
FACE OF WALLS, UNO.
REFER TO ENLARGED PLANS FOR INTERIOR DIMENSIONS NOT SHOWN.
MAINTAIN 4" MIN. FROM ALL DOOR FRAME JAMBS TO ADJACENT WALLS, UNO. 
REFER TO ADA DETAILS FOR ADDITIONAL REQUIREMENTS.
DOOR SWINGS MAY NOT ENCROACH ON REQUIRED FIXTURE CLEARANCES.
WHERE OPENINGS ARE REMOVED AND SHOWN TO BE INFILLED, NEW 
CONSTRUCTION SHALL MATCH EXISTING, SURROUNDING CONSTRUCTION TO THE 
GREATEST EXTENT POSSIBLE. WHERE THIS IS NOT POSSIBLE, NOTIFY ARCHITECT.
WALLS SHOWN WITH WHITE SPACE BOUND BY TWO LIGHT LINES INDICATE 
EXISTING CONDITIONS WHICH ARE INTENDED TO REMAIN. IF THERE ARE 
QUESTIONS AS TO EXTEND OF DEMOLITION, EXISTING TO REMAIN ITEMS, NOTIFY 
ARCHITECT. 
THIS DRAWING IS BASED ON ARCHITECT'S FIELD MEASUREMENTS. GC TO FIELD 
VERIFY ALL FINAL DIMENSIONS IN FIELD PRIOR TO BEGINNING ANY DEMOLITION OR 
CONSTRUCTION ACTIVITIES.
WHERE DEMOLITION IS INDICATED, DEMOLISH EXISTING ELEMENTS IN THEIR 
ENTIRETY FOR A COMPLETE JOB, UNO.
GC TO PRESERVE ALL STRUCTURAL ELEMENTS. SHOULD PLAN CONFLICT WITH 
EXISTING STRUCTURE, NOTIFY ARCHITECT IMMEDIATELY.
GC TO COORDINATE ALL DEMOLITION WORK WITH NEW WORK DRAWINGS.
WHERE DRAWINGS INDICATE REMOVING AN OPENING BUT NOT REPLACING IT IN 
KIND AND THE SURROUNDING CONSTRUCTION IS TO REMAIN, INFILL OPENING. 
MATCH SURROUNDING CONSTRUCTION FOR TYPE, MATERIAL, DEPTH, ETC. FOR A 
COMPLETE JOB.
FOR ANY ITEM REMOVED, THE OWNER SHALL BE PROVIDED THE RIGHT OF FIRST 
REFUSAL.

DEMOLITION NOTES

EXISTING ELEMENT TO BE DEMOLISHED

EXISTING ELEMENT TO REMAIN

DEMOLITION LEGEND

DEMO NOTE SCHEDULE
1.

2.

3.

REMOVE EXISTING WINDOW IN ITS ENTIRETY INCLUDING BUT NOT LIMITED TO 
HARDWARE, GLAZING, FRAME, CAULKING, ETC. PREP ROUGH OPENING TO RECEIVE 
NEW FRAME AND GAZING AS REQUIRED.

REMOVE EXISTING WINDOW IN ITS ENTIRETY INCLUDING BUT NOT LIMITED TO 
HARDWARE, GLAZING, FRAME, CAULKING ETC. PREP ROUGH OPENING TO RECEIVE 
NEW INFILL TO MATCH EXISTING CONDITIONS.

REMOVE EXISTING STOREFRONT ASSEMBLY IN ITS ENTIRETY INCLUDING BUT NOT 
LIMITED TO HARDWARE, DOOR, GLAZING, FRAME, CAULKING, ETC. PREP OPENING 
TO RECEIVE NEW STOREFRONT ASSEMBLY.

DO NOT REMOVE ANY ELEMENT OF THESE DOCUMENTS 
FROM THE DRAWING BORDER.

COPYING THESE DOCUMENTS FOR DISTRIBUTION TO 
BUILDING OFFICIALS AND CONTRACTORS WITH THE 
INTENT OF CONSTRUCTING NAMED PROJECT IS 
PERMITTED, PROVIDED THAT EACH PARTY IS ISSUED A 
FULL SET OF DOCUMENTS. THIS ARCHITECT IS NOT 
RESPONSIBLE FOR WORK THAT DOES NOT ADHERE TO 
THE DESIGN INTENT ESTABLISHED BY THE COMPLETE 
SET OF CONSTRUCTION DOCUMENTS.

THIS WORK IS PROTECTED UNDER THE UNITED STATES 
ARCHITECTURAL WORKS COPYRIGHT PROTECTION ACT 
OF 1990. ALL ORIGINAL WORK HEREIN REMAINS THE SOLE 
PROPERTY OF DECO ARCHITECTS UNLESS EXPRESSLY 
TRANSFERRED THROUGH WRITTEN CONTRACT.

IF NO STAMP IS PRESENT, PLAN REVIEW MAY BE PENDING. 
IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO 
ENSURE THAT ALL PERMITS AND APPROVALS ARE 
OBTAINED PRIOR TO COMMENCING WORK.
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1

AD101.0
1NO WORK IN THIS AREA

EXISTING ELEMENT TO BE DEMOLISHED

EXISTING ELEMENT TO REMAIN

DEMOLITION LEGEND

1.
2.

3.

4.

5.
6.

7.
8.

9.

10.

11.

12.

13.
14.

15.

ALL WORK TO COMPLY WITH ALL APPLICABLE STANDARDS, CODES, REGULATIONS.
DIMENSIONS SHOWN ARE STUD-TO-STUD, UNO. ALL DIMENSIONS NOTED AS 
"CLEAR" MUST MAINTAIN NOTED DIMENSION FROM FINISH FACE TO FINISH FACE. 
DIMENSIONS TO DOOR/WINDOW OPENING ARE TO CENTERLINE OF OPENING, UNO. 
NOTIFY ARCHITECT PRIOR TO FRAMING FOR CLARIFICATION IF UNCERTAIN AS TO 
DIMENSION WITNESS POINT.
SOME INFORMATION NOT SHOWN ON THIS SHEET TO MAINTAIN CLARITY OF 
DRAWING. REFER TO ALL OTHER DRAWINGS IN THIS SET FOR ADDITIONAL 
INFORMATION.
WHERE WALLS OF DIFFERENT TYPES ARE SHOWN TO ALIGN IN PLAN, ALIGN FINISH 
FACE OF WALLS, UNO.
REFER TO ENLARGED PLANS FOR INTERIOR DIMENSIONS NOT SHOWN.
MAINTAIN 4" MIN. FROM ALL DOOR FRAME JAMBS TO ADJACENT WALLS, UNO. 
REFER TO ADA DETAILS FOR ADDITIONAL REQUIREMENTS.
DOOR SWINGS MAY NOT ENCROACH ON REQUIRED FIXTURE CLEARANCES.
WHERE OPENINGS ARE REMOVED AND SHOWN TO BE INFILLED, NEW 
CONSTRUCTION SHALL MATCH EXISTING, SURROUNDING CONSTRUCTION TO THE 
GREATEST EXTENT POSSIBLE. WHERE THIS IS NOT POSSIBLE, NOTIFY ARCHITECT.
WALLS SHOWN WITH WHITE SPACE BOUND BY TWO LIGHT LINES INDICATE 
EXISTING CONDITIONS WHICH ARE INTENDED TO REMAIN. IF THERE ARE 
QUESTIONS AS TO EXTEND OF DEMOLITION, EXISTING TO REMAIN ITEMS, NOTIFY 
ARCHITECT. 
THIS DRAWING IS BASED ON ARCHITECT'S FIELD MEASUREMENTS. GC TO FIELD 
VERIFY ALL FINAL DIMENSIONS IN FIELD PRIOR TO BEGINNING ANY DEMOLITION OR 
CONSTRUCTION ACTIVITIES.
WHERE DEMOLITION IS INDICATED, DEMOLISH EXISTING ELEMENTS IN THEIR 
ENTIRETY FOR A COMPLETE JOB, UNO.
GC TO PRESERVE ALL STRUCTURAL ELEMENTS. SHOULD PLAN CONFLICT WITH 
EXISTING STRUCTURE, NOTIFY ARCHITECT IMMEDIATELY.
GC TO COORDINATE ALL DEMOLITION WORK WITH NEW WORK DRAWINGS.
WHERE DRAWINGS INDICATE REMOVING AN OPENING BUT NOT REPLACING IT IN 
KIND AND THE SURROUNDING CONSTRUCTION IS TO REMAIN, INFILL OPENING. 
MATCH SURROUNDING CONSTRUCTION FOR TYPE, MATERIAL, DEPTH, ETC. FOR A 
COMPLETE JOB.
FOR ANY ITEM REMOVED, THE OWNER SHALL BE PROVIDED THE RIGHT OF FIRST 
REFUSAL.

DEMOLITION NOTES

DO NOT REMOVE ANY ELEMENT OF THESE DOCUMENTS 
FROM THE DRAWING BORDER.

COPYING THESE DOCUMENTS FOR DISTRIBUTION TO 
BUILDING OFFICIALS AND CONTRACTORS WITH THE 
INTENT OF CONSTRUCTING NAMED PROJECT IS 
PERMITTED, PROVIDED THAT EACH PARTY IS ISSUED A 
FULL SET OF DOCUMENTS. THIS ARCHITECT IS NOT 
RESPONSIBLE FOR WORK THAT DOES NOT ADHERE TO 
THE DESIGN INTENT ESTABLISHED BY THE COMPLETE 
SET OF CONSTRUCTION DOCUMENTS.

THIS WORK IS PROTECTED UNDER THE UNITED STATES 
ARCHITECTURAL WORKS COPYRIGHT PROTECTION ACT 
OF 1990. ALL ORIGINAL WORK HEREIN REMAINS THE SOLE 
PROPERTY OF DECO ARCHITECTS UNLESS EXPRESSLY 
TRANSFERRED THROUGH WRITTEN CONTRACT.

IF NO STAMP IS PRESENT, PLAN REVIEW MAY BE PENDING. 
IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO 
ENSURE THAT ALL PERMITS AND APPROVALS ARE 
OBTAINED PRIOR TO COMMENCING WORK.
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DATE
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DESIGN PROFESSIONAL

REVISION DESCRIPTION

SD DD CD

PLAN REVIEWER

X DD/MM/YYYY REVISION DESCRIPTION

Somerset, Kentucky 
(606) 687 - 9233

www.decoarchitects.com
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1.
2.

3.

4.

5.
6.

7.
8.

9.

10.

11.

12.

13.
14.

15.

ALL WORK TO COMPLY WITH ALL APPLICABLE STANDARDS, CODES, REGULATIONS.
DIMENSIONS SHOWN ARE STUD-TO-STUD, UNO. ALL DIMENSIONS NOTED AS 
"CLEAR" MUST MAINTAIN NOTED DIMENSION FROM FINISH FACE TO FINISH FACE. 
DIMENSIONS TO DOOR/WINDOW OPENING ARE TO CENTERLINE OF OPENING, UNO. 
NOTIFY ARCHITECT PRIOR TO FRAMING FOR CLARIFICATION IF UNCERTAIN AS TO 
DIMENSION WITNESS POINT.
SOME INFORMATION NOT SHOWN ON THIS SHEET TO MAINTAIN CLARITY OF 
DRAWING. REFER TO ALL OTHER DRAWINGS IN THIS SET FOR ADDITIONAL 
INFORMATION.
WHERE WALLS OF DIFFERENT TYPES ARE SHOWN TO ALIGN IN PLAN, ALIGN FINISH 
FACE OF WALLS, UNO.
REFER TO ENLARGED PLANS FOR INTERIOR DIMENSIONS NOT SHOWN.
MAINTAIN 4" MIN. FROM ALL DOOR FRAME JAMBS TO ADJACENT WALLS, UNO. 
REFER TO ADA DETAILS FOR ADDITIONAL REQUIREMENTS.
DOOR SWINGS MAY NOT ENCROACH ON REQUIRED FIXTURE CLEARANCES.
WHERE OPENINGS ARE REMOVED AND SHOWN TO BE INFILLED, NEW 
CONSTRUCTION SHALL MATCH EXISTING, SURROUNDING CONSTRUCTION TO THE 
GREATEST EXTENT POSSIBLE. WHERE THIS IS NOT POSSIBLE, NOTIFY ARCHITECT.
WALLS SHOWN WITH WHITE SPACE BOUND BY TWO LIGHT LINES INDICATE 
EXISTING CONDITIONS WHICH ARE INTENDED TO REMAIN. IF THERE ARE 
QUESTIONS AS TO EXTEND OF DEMOLITION, EXISTING TO REMAIN ITEMS, NOTIFY 
ARCHITECT. 
THIS DRAWING IS BASED ON ARCHITECT'S FIELD MEASUREMENTS. GC TO FIELD 
VERIFY ALL FINAL DIMENSIONS IN FIELD PRIOR TO BEGINNING ANY DEMOLITION OR 
CONSTRUCTION ACTIVITIES.
WHERE DEMOLITION IS INDICATED, DEMOLISH EXISTING ELEMENTS IN THEIR 
ENTIRETY FOR A COMPLETE JOB, UNO.
GC TO PRESERVE ALL STRUCTURAL ELEMENTS. SHOULD PLAN CONFLICT WITH 
EXISTING STRUCTURE, NOTIFY ARCHITECT IMMEDIATELY.
GC TO COORDINATE ALL DEMOLITION WORK WITH NEW WORK DRAWINGS.
WHERE DRAWINGS INDICATE REMOVING AN OPENING BUT NOT REPLACING IT IN 
KIND AND THE SURROUNDING CONSTRUCTION IS TO REMAIN, INFILL OPENING. 
MATCH SURROUNDING CONSTRUCTION FOR TYPE, MATERIAL, DEPTH, ETC. FOR A 
COMPLETE JOB.
FOR ANY ITEM REMOVED, THE OWNER SHALL BE PROVIDED THE RIGHT OF FIRST 
REFUSAL.

DEMOLITION NOTES

EXISTING ELEMENT TO BE DEMOLISHED

EXISTING ELEMENT TO REMAIN

DEMOLITION LEGEND

DEMO NOTE SCHEDULE
1.

2.

3.

REMOVE EXISTING WINDOW IN ITS ENTIRETY INCLUDING BUT NOT LIMITED TO 
HARDWARE, GLAZING, FRAME, CAULKING, ETC. PREP ROUGH OPENING TO RECEIVE 
NEW FRAME AND GAZING AS REQUIRED.

REMOVE EXISTING WINDOW IN ITS ENTIRETY INCLUDING BUT NOT LIMITED TO 
HARDWARE, GLAZING, FRAME, CAULKING ETC. PREP ROUGH OPENING TO RECEIVE 
NEW INFILL TO MATCH EXISTING CONDITIONS.

REMOVE EXISTING STOREFRONT ASSEMBLY IN ITS ENTIRETY INCLUDING BUT NOT 
LIMITED TO HARDWARE, DOOR, GLAZING, FRAME, CAULKING, ETC. PREP OPENING 
TO RECEIVE NEW STOREFRONT ASSEMBLY.

DO NOT REMOVE ANY ELEMENT OF THESE DOCUMENTS 
FROM THE DRAWING BORDER.

COPYING THESE DOCUMENTS FOR DISTRIBUTION TO 
BUILDING OFFICIALS AND CONTRACTORS WITH THE 
INTENT OF CONSTRUCTING NAMED PROJECT IS 
PERMITTED, PROVIDED THAT EACH PARTY IS ISSUED A 
FULL SET OF DOCUMENTS. THIS ARCHITECT IS NOT 
RESPONSIBLE FOR WORK THAT DOES NOT ADHERE TO 
THE DESIGN INTENT ESTABLISHED BY THE COMPLETE 
SET OF CONSTRUCTION DOCUMENTS.

THIS WORK IS PROTECTED UNDER THE UNITED STATES 
ARCHITECTURAL WORKS COPYRIGHT PROTECTION ACT 
OF 1990. ALL ORIGINAL WORK HEREIN REMAINS THE SOLE 
PROPERTY OF DECO ARCHITECTS UNLESS EXPRESSLY 
TRANSFERRED THROUGH WRITTEN CONTRACT.

IF NO STAMP IS PRESENT, PLAN REVIEW MAY BE PENDING. 
IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO 
ENSURE THAT ALL PERMITS AND APPROVALS ARE 
OBTAINED PRIOR TO COMMENCING WORK.

BY

DATE

SET

DESIGN PROFESSIONAL

REVISION DESCRIPTION

SD DD CD

PLAN REVIEWER

X DD/MM/YYYY REVISION DESCRIPTION

Somerset, Kentucky 
(606) 687 - 9233

www.decoarchitects.com
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1.
2.

3.

4.

5.
6.

7.
8.

9.

10.

11.

12.

13.
14.

15.

ALL WORK TO COMPLY WITH ALL APPLICABLE STANDARDS, CODES, REGULATIONS.
DIMENSIONS SHOWN ARE STUD-TO-STUD, UNO. ALL DIMENSIONS NOTED AS 
"CLEAR" MUST MAINTAIN NOTED DIMENSION FROM FINISH FACE TO FINISH FACE. 
DIMENSIONS TO DOOR/WINDOW OPENING ARE TO CENTERLINE OF OPENING, UNO. 
NOTIFY ARCHITECT PRIOR TO FRAMING FOR CLARIFICATION IF UNCERTAIN AS TO 
DIMENSION WITNESS POINT.
SOME INFORMATION NOT SHOWN ON THIS SHEET TO MAINTAIN CLARITY OF 
DRAWING. REFER TO ALL OTHER DRAWINGS IN THIS SET FOR ADDITIONAL 
INFORMATION.
WHERE WALLS OF DIFFERENT TYPES ARE SHOWN TO ALIGN IN PLAN, ALIGN FINISH 
FACE OF WALLS, UNO.
REFER TO ENLARGED PLANS FOR INTERIOR DIMENSIONS NOT SHOWN.
MAINTAIN 4" MIN. FROM ALL DOOR FRAME JAMBS TO ADJACENT WALLS, UNO. 
REFER TO ADA DETAILS FOR ADDITIONAL REQUIREMENTS.
DOOR SWINGS MAY NOT ENCROACH ON REQUIRED FIXTURE CLEARANCES.
WHERE OPENINGS ARE REMOVED AND SHOWN TO BE INFILLED, NEW 
CONSTRUCTION SHALL MATCH EXISTING, SURROUNDING CONSTRUCTION TO THE 
GREATEST EXTENT POSSIBLE. WHERE THIS IS NOT POSSIBLE, NOTIFY ARCHITECT.
WALLS SHOWN WITH WHITE SPACE BOUND BY TWO LIGHT LINES INDICATE 
EXISTING CONDITIONS WHICH ARE INTENDED TO REMAIN. IF THERE ARE 
QUESTIONS AS TO EXTEND OF DEMOLITION, EXISTING TO REMAIN ITEMS, NOTIFY 
ARCHITECT. 
THIS DRAWING IS BASED ON ARCHITECT'S FIELD MEASUREMENTS. GC TO FIELD 
VERIFY ALL FINAL DIMENSIONS IN FIELD PRIOR TO BEGINNING ANY DEMOLITION OR 
CONSTRUCTION ACTIVITIES.
WHERE DEMOLITION IS INDICATED, DEMOLISH EXISTING ELEMENTS IN THEIR 
ENTIRETY FOR A COMPLETE JOB, UNO.
GC TO PRESERVE ALL STRUCTURAL ELEMENTS. SHOULD PLAN CONFLICT WITH 
EXISTING STRUCTURE, NOTIFY ARCHITECT IMMEDIATELY.
GC TO COORDINATE ALL DEMOLITION WORK WITH NEW WORK DRAWINGS.
WHERE DRAWINGS INDICATE REMOVING AN OPENING BUT NOT REPLACING IT IN 
KIND AND THE SURROUNDING CONSTRUCTION IS TO REMAIN, INFILL OPENING. 
MATCH SURROUNDING CONSTRUCTION FOR TYPE, MATERIAL, DEPTH, ETC. FOR A 
COMPLETE JOB.
FOR ANY ITEM REMOVED, THE OWNER SHALL BE PROVIDED THE RIGHT OF FIRST 
REFUSAL.

DEMOLITION NOTES

EXISTING ELEMENT TO BE DEMOLISHED

EXISTING ELEMENT TO REMAIN

DEMOLITION LEGEND

DEMO NOTE SCHEDULE
1.

2.

3.

REMOVE EXISTING WINDOW IN ITS ENTIRETY INCLUDING BUT NOT LIMITED TO 
HARDWARE, GLAZING, FRAME, CAULKING, ETC. PREP ROUGH OPENING TO RECEIVE 
NEW FRAME AND GAZING AS REQUIRED.

REMOVE EXISTING WINDOW IN ITS ENTIRETY INCLUDING BUT NOT LIMITED TO 
HARDWARE, GLAZING, FRAME, CAULKING ETC. PREP ROUGH OPENING TO RECEIVE 
NEW INFILL TO MATCH EXISTING CONDITIONS.

REMOVE EXISTING STOREFRONT ASSEMBLY IN ITS ENTIRETY INCLUDING BUT NOT 
LIMITED TO HARDWARE, DOOR, GLAZING, FRAME, CAULKING, ETC. PREP OPENING 
TO RECEIVE NEW STOREFRONT ASSEMBLY.

DO NOT REMOVE ANY ELEMENT OF THESE DOCUMENTS 
FROM THE DRAWING BORDER.

COPYING THESE DOCUMENTS FOR DISTRIBUTION TO 
BUILDING OFFICIALS AND CONTRACTORS WITH THE 
INTENT OF CONSTRUCTING NAMED PROJECT IS 
PERMITTED, PROVIDED THAT EACH PARTY IS ISSUED A 
FULL SET OF DOCUMENTS. THIS ARCHITECT IS NOT 
RESPONSIBLE FOR WORK THAT DOES NOT ADHERE TO 
THE DESIGN INTENT ESTABLISHED BY THE COMPLETE 
SET OF CONSTRUCTION DOCUMENTS.

THIS WORK IS PROTECTED UNDER THE UNITED STATES 
ARCHITECTURAL WORKS COPYRIGHT PROTECTION ACT 
OF 1990. ALL ORIGINAL WORK HEREIN REMAINS THE SOLE 
PROPERTY OF DECO ARCHITECTS UNLESS EXPRESSLY 
TRANSFERRED THROUGH WRITTEN CONTRACT.

IF NO STAMP IS PRESENT, PLAN REVIEW MAY BE PENDING. 
IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO 
ENSURE THAT ALL PERMITS AND APPROVALS ARE 
OBTAINED PRIOR TO COMMENCING WORK.

BY

DATE

SET

DESIGN PROFESSIONAL

REVISION DESCRIPTION

SD DD CD

PLAN REVIEWER

X DD/MM/YYYY REVISION DESCRIPTION

Somerset, Kentucky 
(606) 687 - 9233

www.decoarchitects.com
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1.
2.

3.

4.

5.
6.

7.
8.

9.

10.

11.

12.

13.
14.

15.

ALL WORK TO COMPLY WITH ALL APPLICABLE STANDARDS, CODES, REGULATIONS.
DIMENSIONS SHOWN ARE STUD-TO-STUD, UNO. ALL DIMENSIONS NOTED AS 
"CLEAR" MUST MAINTAIN NOTED DIMENSION FROM FINISH FACE TO FINISH FACE. 
DIMENSIONS TO DOOR/WINDOW OPENING ARE TO CENTERLINE OF OPENING, UNO. 
NOTIFY ARCHITECT PRIOR TO FRAMING FOR CLARIFICATION IF UNCERTAIN AS TO 
DIMENSION WITNESS POINT.
SOME INFORMATION NOT SHOWN ON THIS SHEET TO MAINTAIN CLARITY OF 
DRAWING. REFER TO ALL OTHER DRAWINGS IN THIS SET FOR ADDITIONAL 
INFORMATION.
WHERE WALLS OF DIFFERENT TYPES ARE SHOWN TO ALIGN IN PLAN, ALIGN FINISH 
FACE OF WALLS, UNO.
REFER TO ENLARGED PLANS FOR INTERIOR DIMENSIONS NOT SHOWN.
MAINTAIN 4" MIN. FROM ALL DOOR FRAME JAMBS TO ADJACENT WALLS, UNO. 
REFER TO ADA DETAILS FOR ADDITIONAL REQUIREMENTS.
DOOR SWINGS MAY NOT ENCROACH ON REQUIRED FIXTURE CLEARANCES.
WHERE OPENINGS ARE REMOVED AND SHOWN TO BE INFILLED, NEW 
CONSTRUCTION SHALL MATCH EXISTING, SURROUNDING CONSTRUCTION TO THE 
GREATEST EXTENT POSSIBLE. WHERE THIS IS NOT POSSIBLE, NOTIFY ARCHITECT.
WALLS SHOWN WITH WHITE SPACE BOUND BY TWO LIGHT LINES INDICATE 
EXISTING CONDITIONS WHICH ARE INTENDED TO REMAIN. IF THERE ARE 
QUESTIONS AS TO EXTEND OF DEMOLITION, EXISTING TO REMAIN ITEMS, NOTIFY 
ARCHITECT. 
THIS DRAWING IS BASED ON ARCHITECT'S FIELD MEASUREMENTS. GC TO FIELD 
VERIFY ALL FINAL DIMENSIONS IN FIELD PRIOR TO BEGINNING ANY DEMOLITION OR 
CONSTRUCTION ACTIVITIES.
WHERE DEMOLITION IS INDICATED, DEMOLISH EXISTING ELEMENTS IN THEIR 
ENTIRETY FOR A COMPLETE JOB, UNO.
GC TO PRESERVE ALL STRUCTURAL ELEMENTS. SHOULD PLAN CONFLICT WITH 
EXISTING STRUCTURE, NOTIFY ARCHITECT IMMEDIATELY.
GC TO COORDINATE ALL DEMOLITION WORK WITH NEW WORK DRAWINGS.
WHERE DRAWINGS INDICATE REMOVING AN OPENING BUT NOT REPLACING IT IN 
KIND AND THE SURROUNDING CONSTRUCTION IS TO REMAIN, INFILL OPENING. 
MATCH SURROUNDING CONSTRUCTION FOR TYPE, MATERIAL, DEPTH, ETC. FOR A 
COMPLETE JOB.
FOR ANY ITEM REMOVED, THE OWNER SHALL BE PROVIDED THE RIGHT OF FIRST 
REFUSAL.

DEMOLITION NOTES

EXISTING ELEMENT TO BE DEMOLISHED

EXISTING ELEMENT TO REMAIN

DEMOLITION LEGEND

DEMO NOTE SCHEDULE
1.

2.

3.

REMOVE EXISTING WINDOW IN ITS ENTIRETY INCLUDING BUT NOT LIMITED TO 
HARDWARE, GLAZING, FRAME, CAULKING, ETC. PREP ROUGH OPENING TO RECEIVE 
NEW FRAME AND GAZING AS REQUIRED.

REMOVE EXISTING WINDOW IN ITS ENTIRETY INCLUDING BUT NOT LIMITED TO 
HARDWARE, GLAZING, FRAME, CAULKING ETC. PREP ROUGH OPENING TO RECEIVE 
NEW INFILL TO MATCH EXISTING CONDITIONS.

REMOVE EXISTING STOREFRONT ASSEMBLY IN ITS ENTIRETY INCLUDING BUT NOT 
LIMITED TO HARDWARE, DOOR, GLAZING, FRAME, CAULKING, ETC. PREP OPENING 
TO RECEIVE NEW STOREFRONT ASSEMBLY.

DO NOT REMOVE ANY ELEMENT OF THESE DOCUMENTS 
FROM THE DRAWING BORDER.

COPYING THESE DOCUMENTS FOR DISTRIBUTION TO 
BUILDING OFFICIALS AND CONTRACTORS WITH THE 
INTENT OF CONSTRUCTING NAMED PROJECT IS 
PERMITTED, PROVIDED THAT EACH PARTY IS ISSUED A 
FULL SET OF DOCUMENTS. THIS ARCHITECT IS NOT 
RESPONSIBLE FOR WORK THAT DOES NOT ADHERE TO 
THE DESIGN INTENT ESTABLISHED BY THE COMPLETE 
SET OF CONSTRUCTION DOCUMENTS.

THIS WORK IS PROTECTED UNDER THE UNITED STATES 
ARCHITECTURAL WORKS COPYRIGHT PROTECTION ACT 
OF 1990. ALL ORIGINAL WORK HEREIN REMAINS THE SOLE 
PROPERTY OF DECO ARCHITECTS UNLESS EXPRESSLY 
TRANSFERRED THROUGH WRITTEN CONTRACT.

IF NO STAMP IS PRESENT, PLAN REVIEW MAY BE PENDING. 
IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO 
ENSURE THAT ALL PERMITS AND APPROVALS ARE 
OBTAINED PRIOR TO COMMENCING WORK.

BY

DATE

SET

DESIGN PROFESSIONAL

REVISION DESCRIPTION

SD DD CD

PLAN REVIEWER

X DD/MM/YYYY REVISION DESCRIPTION

Somerset, Kentucky 
(606) 687 - 9233

www.decoarchitects.com
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1.
2.

3.

4.

5.
6.

7.
8.

9.

10.

11.

12.

13.
14.

15.

ALL WORK TO COMPLY WITH ALL APPLICABLE STANDARDS, CODES, REGULATIONS.
DIMENSIONS SHOWN ARE STUD-TO-STUD, UNO. ALL DIMENSIONS NOTED AS 
"CLEAR" MUST MAINTAIN NOTED DIMENSION FROM FINISH FACE TO FINISH FACE. 
DIMENSIONS TO DOOR/WINDOW OPENING ARE TO CENTERLINE OF OPENING, UNO. 
NOTIFY ARCHITECT PRIOR TO FRAMING FOR CLARIFICATION IF UNCERTAIN AS TO 
DIMENSION WITNESS POINT.
SOME INFORMATION NOT SHOWN ON THIS SHEET TO MAINTAIN CLARITY OF 
DRAWING. REFER TO ALL OTHER DRAWINGS IN THIS SET FOR ADDITIONAL 
INFORMATION.
WHERE WALLS OF DIFFERENT TYPES ARE SHOWN TO ALIGN IN PLAN, ALIGN FINISH 
FACE OF WALLS, UNO.
REFER TO ENLARGED PLANS FOR INTERIOR DIMENSIONS NOT SHOWN.
MAINTAIN 4" MIN. FROM ALL DOOR FRAME JAMBS TO ADJACENT WALLS, UNO. 
REFER TO ADA DETAILS FOR ADDITIONAL REQUIREMENTS.
DOOR SWINGS MAY NOT ENCROACH ON REQUIRED FIXTURE CLEARANCES.
WHERE OPENINGS ARE REMOVED AND SHOWN TO BE INFILLED, NEW 
CONSTRUCTION SHALL MATCH EXISTING, SURROUNDING CONSTRUCTION TO THE 
GREATEST EXTENT POSSIBLE. WHERE THIS IS NOT POSSIBLE, NOTIFY ARCHITECT.
WALLS SHOWN WITH WHITE SPACE BOUND BY TWO LIGHT LINES INDICATE 
EXISTING CONDITIONS WHICH ARE INTENDED TO REMAIN. IF THERE ARE 
QUESTIONS AS TO EXTEND OF DEMOLITION, EXISTING TO REMAIN ITEMS, NOTIFY 
ARCHITECT. 
THIS DRAWING IS BASED ON ARCHITECT'S FIELD MEASUREMENTS. GC TO FIELD 
VERIFY ALL FINAL DIMENSIONS IN FIELD PRIOR TO BEGINNING ANY DEMOLITION OR 
CONSTRUCTION ACTIVITIES.
WHERE DEMOLITION IS INDICATED, DEMOLISH EXISTING ELEMENTS IN THEIR 
ENTIRETY FOR A COMPLETE JOB, UNO.
GC TO PRESERVE ALL STRUCTURAL ELEMENTS. SHOULD PLAN CONFLICT WITH 
EXISTING STRUCTURE, NOTIFY ARCHITECT IMMEDIATELY.
GC TO COORDINATE ALL DEMOLITION WORK WITH NEW WORK DRAWINGS.
WHERE DRAWINGS INDICATE REMOVING AN OPENING BUT NOT REPLACING IT IN 
KIND AND THE SURROUNDING CONSTRUCTION IS TO REMAIN, INFILL OPENING. 
MATCH SURROUNDING CONSTRUCTION FOR TYPE, MATERIAL, DEPTH, ETC. FOR A 
COMPLETE JOB.
FOR ANY ITEM REMOVED, THE OWNER SHALL BE PROVIDED THE RIGHT OF FIRST 
REFUSAL.

DEMOLITION NOTES

EXISTING ELEMENT TO BE DEMOLISHED

EXISTING ELEMENT TO REMAIN

DEMOLITION LEGEND

DEMO NOTE SCHEDULE
1.

2.

3.

REMOVE EXISTING WINDOW IN ITS ENTIRETY INCLUDING BUT NOT LIMITED TO 
HARDWARE, GLAZING, FRAME, CAULKING, ETC. PREP ROUGH OPENING TO RECEIVE 
NEW FRAME AND GAZING AS REQUIRED.

REMOVE EXISTING WINDOW IN ITS ENTIRETY INCLUDING BUT NOT LIMITED TO 
HARDWARE, GLAZING, FRAME, CAULKING ETC. PREP ROUGH OPENING TO RECEIVE 
NEW INFILL TO MATCH EXISTING CONDITIONS.

REMOVE EXISTING STOREFRONT ASSEMBLY IN ITS ENTIRETY INCLUDING BUT NOT 
LIMITED TO HARDWARE, DOOR, GLAZING, FRAME, CAULKING, ETC. PREP OPENING 
TO RECEIVE NEW STOREFRONT ASSEMBLY.

DO NOT REMOVE ANY ELEMENT OF THESE DOCUMENTS 
FROM THE DRAWING BORDER.

COPYING THESE DOCUMENTS FOR DISTRIBUTION TO 
BUILDING OFFICIALS AND CONTRACTORS WITH THE 
INTENT OF CONSTRUCTING NAMED PROJECT IS 
PERMITTED, PROVIDED THAT EACH PARTY IS ISSUED A 
FULL SET OF DOCUMENTS. THIS ARCHITECT IS NOT 
RESPONSIBLE FOR WORK THAT DOES NOT ADHERE TO 
THE DESIGN INTENT ESTABLISHED BY THE COMPLETE 
SET OF CONSTRUCTION DOCUMENTS.

THIS WORK IS PROTECTED UNDER THE UNITED STATES 
ARCHITECTURAL WORKS COPYRIGHT PROTECTION ACT 
OF 1990. ALL ORIGINAL WORK HEREIN REMAINS THE SOLE 
PROPERTY OF DECO ARCHITECTS UNLESS EXPRESSLY 
TRANSFERRED THROUGH WRITTEN CONTRACT.

IF NO STAMP IS PRESENT, PLAN REVIEW MAY BE PENDING. 
IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO 
ENSURE THAT ALL PERMITS AND APPROVALS ARE 
OBTAINED PRIOR TO COMMENCING WORK.

BY

DATE

SET

DESIGN PROFESSIONAL

REVISION DESCRIPTION

SD DD CD

PLAN REVIEWER

X DD/MM/YYYY REVISION DESCRIPTION

Somerset, Kentucky 
(606) 687 - 9233

www.decoarchitects.com
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A102.0
1

NO WORK IN THIS AREA

1.
2.

3.

4.

5.

6.
7.
8.
9.

10.

11.

12.
13.

ALL WORK TO COMPLY WITH ALL APPLICABLE STANDARDS, CODES, REGULATIONS.
DIMENSIONS ARE STUD-TO-STUD, UNO. ALL DIMENSIONS NOTED AS "CLEAR" MUST 
MAINTAIN NOTED DIMENSION FROM FINISH FACE TO FINISH FACE. ALL EXTERIOR 
GRID IS PLACED AT THE OUTSIDE FACE OF SHEATHING/PEMB STEEL LINE, UON. 
DIMENSIONS TO DOOR/WINDOW OPENINGS ARE TO CENTERLINE OF OPENING. 
COORDINATE FRAME SIZE WITH DETAILS. NOTIFY ARCHITECT PRIOR TO FRAMING 
FOR CLARIFICATION IF UNCERTAIN AS TO DIMENSION WITNESS POINT.
SOME INFORMATION NOT SHOWN ON THIS SHEET FOR CLARITY. REFER TO ALL 
OTHER DRAWINGS IN THIS SET FOR ADDITIONAL INFORMATION.
COORDINATE AND PROVIDE BLOCKING IN PARTITIONS FOR THE INSTALLATION AND 
ATTACHMENT OF ALL WALL-MOUNTED EQUIPMENT, FIXTURES, AND PRODUCTS. 
REFER TO ARCHITECTURAL AND MEP DRAWINGS FOR THE LOCATIONS OF WALL-
MOUNTED EQUIPMENT AND PRODUCTS. WHERE SPECIFIC BLOCKING 
REQUIREMENTS ARE NOT AVAILABLE, PROVIDE BLOCKING AT INTERIOR WALLS 
WHERE STUD LENGTH IS TWO EQUAL SPACINGS ON EITHER SIDE OF BLOCKING AND 
AT EXTERIOR WALLS WHERE STUD LENGTH IS THREE EQUAL SPACINGS BETWEEN 
BLOCKING. IF BLOCKING LOCATIONS ARE UNCERTAIN, NOTIFY ARCHITECT.
WHERE WALLS OF DIFFERENT TYPES ARE SHOWN TO ALIGN IN PLAN, ALIGN FINISH 
FACE OF WALLS, UNO.
REFER TO SHEET A400.0 FOR DOOR SCHEDULE.
REFER TO SHEET A401.0 FOR WINDOW SCHEDULE.
REFER TO ENLARGED PLANS FOR INTERIOR DIMENSIONS NOT SHOWN.
MAINTAIN 4" MIN. FROM ALL DOOR FRAME JAMBS TO ADJACENT WALLS, UON. 
REFER TO ADA DETAILS FOR ADDITIONAL REQUIREMENTS.
GYPSUM WALLBOARD TO BE MOISTURE-RESISTANT AT WALLS WITH PLUMBING 
FIXTURES AND WALLS IMMEDIATELY ADJACENT TO PLUMBING FIXTURES.
GYPSUM WALL BOARD TO BE IMPACT-RESISTANT IN ROOMS WHERE TYPICAL 
USAGE OF ROOM MAY RESULT IN REGULAR AND/OR SIGNIFICANT DAMAGE TO WALL 
FINISH.
GYPSUM WALL BOARD TO BE TYPE X AT ALL RATED WALLS.
ALL MASONRY TO BE PROVIDED WITH CONTROL JOINTS SPACED NOT GREATER 
THAN 30'-0" APART MEASURED HORIZONTALLY ACROSS FINISH FACE. JOINT COLOR 
TO MATCH BRICK, UNO.
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COORDINATE FRAME SIZE WITH DETAILS. NOTIFY ARCHITECT PRIOR TO FRAMING 
FOR CLARIFICATION IF UNCERTAIN AS TO DIMENSION WITNESS POINT.
SOME INFORMATION NOT SHOWN ON THIS SHEET FOR CLARITY. REFER TO ALL 
OTHER DRAWINGS IN THIS SET FOR ADDITIONAL INFORMATION.
COORDINATE AND PROVIDE BLOCKING IN PARTITIONS FOR THE INSTALLATION AND 
ATTACHMENT OF ALL WALL-MOUNTED EQUIPMENT, FIXTURES, AND PRODUCTS. 
REFER TO ARCHITECTURAL AND MEP DRAWINGS FOR THE LOCATIONS OF WALL-
MOUNTED EQUIPMENT AND PRODUCTS. WHERE SPECIFIC BLOCKING 
REQUIREMENTS ARE NOT AVAILABLE, PROVIDE BLOCKING AT INTERIOR WALLS 
WHERE STUD LENGTH IS TWO EQUAL SPACINGS ON EITHER SIDE OF BLOCKING AND 
AT EXTERIOR WALLS WHERE STUD LENGTH IS THREE EQUAL SPACINGS BETWEEN 
BLOCKING. IF BLOCKING LOCATIONS ARE UNCERTAIN, NOTIFY ARCHITECT.
WHERE WALLS OF DIFFERENT TYPES ARE SHOWN TO ALIGN IN PLAN, ALIGN FINISH 
FACE OF WALLS, UNO.
REFER TO SHEET A400.0 FOR DOOR SCHEDULE.
REFER TO SHEET A401.0 FOR WINDOW SCHEDULE.
REFER TO ENLARGED PLANS FOR INTERIOR DIMENSIONS NOT SHOWN.
MAINTAIN 4" MIN. FROM ALL DOOR FRAME JAMBS TO ADJACENT WALLS, UON. 
REFER TO ADA DETAILS FOR ADDITIONAL REQUIREMENTS.
GYPSUM WALLBOARD TO BE MOISTURE-RESISTANT AT WALLS WITH PLUMBING 
FIXTURES AND WALLS IMMEDIATELY ADJACENT TO PLUMBING FIXTURES.
GYPSUM WALL BOARD TO BE IMPACT-RESISTANT IN ROOMS WHERE TYPICAL 
USAGE OF ROOM MAY RESULT IN REGULAR AND/OR SIGNIFICANT DAMAGE TO WALL 
FINISH.
GYPSUM WALL BOARD TO BE TYPE X AT ALL RATED WALLS.
ALL MASONRY TO BE PROVIDED WITH CONTROL JOINTS SPACED NOT GREATER 
THAN 30'-0" APART MEASURED HORIZONTALLY ACROSS FINISH FACE. JOINT COLOR 
TO MATCH BRICK, UNO.

NEW WORK NOTES

DO NOT REMOVE ANY ELEMENT OF THESE DOCUMENTS 
FROM THE DRAWING BORDER.

COPYING THESE DOCUMENTS FOR DISTRIBUTION TO 
BUILDING OFFICIALS AND CONTRACTORS WITH THE 
INTENT OF CONSTRUCTING NAMED PROJECT IS 
PERMITTED, PROVIDED THAT EACH PARTY IS ISSUED A 
FULL SET OF DOCUMENTS. THIS ARCHITECT IS NOT 
RESPONSIBLE FOR WORK THAT DOES NOT ADHERE TO 
THE DESIGN INTENT ESTABLISHED BY THE COMPLETE 
SET OF CONSTRUCTION DOCUMENTS.

THIS WORK IS PROTECTED UNDER THE UNITED STATES 
ARCHITECTURAL WORKS COPYRIGHT PROTECTION ACT 
OF 1990. ALL ORIGINAL WORK HEREIN REMAINS THE SOLE 
PROPERTY OF DECO ARCHITECTS UNLESS EXPRESSLY 
TRANSFERRED THROUGH WRITTEN CONTRACT.

IF NO STAMP IS PRESENT, PLAN REVIEW MAY BE PENDING. 
IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO 
ENSURE THAT ALL PERMITS AND APPROVALS ARE 
OBTAINED PRIOR TO COMMENCING WORK.

BY

DATE

SET

DESIGN PROFESSIONAL

REVISION DESCRIPTION

SD DD CD

PLAN REVIEWER

X DD/MM/YYYY REVISION DESCRIPTION

Somerset, Kentucky 
(606) 687 - 9233

www.decoarchitects.com

FIRST FLOOR
ENLARGED PLAN

OA
K 
PO
IN
TE
 C
EN
TR
E

W
IN
DO
W
 R
EP
LA
CE
ME
NT

42
3 B
ou
rn
e A
ve

So
me
rse
t, K
en
tuc
ky
, 4
25
01

CO
NT
RA
CT
 20
21
11
30

JDG

07/02/2025

CONSTRUCTION DOCUMENTS

A101.0
ARCHITECTURAL 3/32" = 1'-0"1 FIRST FLOOR ENLARGED PLAN

N

E

W

S



12
'-0
 1
/2
"

4'
-2
"

17
'-0
 1
/2
"

1'
-0
"

16
'-3
"

6'
-1
 3
/8
"

70'-1 3/4"

65
'-1
1 
3/
8"

5'
-1
0 
3/
8"

16
'-3
"

1'
-0
"

20
'-9
 1
/2
"

1'
-0
"

19
'-1
 1
/4
"

4'-4 1/8" 18'-9 1/4" 1'-0" 21'-9 1/4" 1'-0" 18'-8"

INFILL TO MATCH EXISTING CONDITIONS

N.I.C.

1.
2.

3.

4.

5.

6.
7.
8.
9.

10.

11.

12.
13.

ALL WORK TO COMPLY WITH ALL APPLICABLE STANDARDS, CODES, REGULATIONS.
DIMENSIONS ARE STUD-TO-STUD, UNO. ALL DIMENSIONS NOTED AS "CLEAR" MUST 
MAINTAIN NOTED DIMENSION FROM FINISH FACE TO FINISH FACE. ALL EXTERIOR 
GRID IS PLACED AT THE OUTSIDE FACE OF SHEATHING/PEMB STEEL LINE, UON. 
DIMENSIONS TO DOOR/WINDOW OPENINGS ARE TO CENTERLINE OF OPENING. 
COORDINATE FRAME SIZE WITH DETAILS. NOTIFY ARCHITECT PRIOR TO FRAMING 
FOR CLARIFICATION IF UNCERTAIN AS TO DIMENSION WITNESS POINT.
SOME INFORMATION NOT SHOWN ON THIS SHEET FOR CLARITY. REFER TO ALL 
OTHER DRAWINGS IN THIS SET FOR ADDITIONAL INFORMATION.
COORDINATE AND PROVIDE BLOCKING IN PARTITIONS FOR THE INSTALLATION AND 
ATTACHMENT OF ALL WALL-MOUNTED EQUIPMENT, FIXTURES, AND PRODUCTS. 
REFER TO ARCHITECTURAL AND MEP DRAWINGS FOR THE LOCATIONS OF WALL-
MOUNTED EQUIPMENT AND PRODUCTS. WHERE SPECIFIC BLOCKING 
REQUIREMENTS ARE NOT AVAILABLE, PROVIDE BLOCKING AT INTERIOR WALLS 
WHERE STUD LENGTH IS TWO EQUAL SPACINGS ON EITHER SIDE OF BLOCKING AND 
AT EXTERIOR WALLS WHERE STUD LENGTH IS THREE EQUAL SPACINGS BETWEEN 
BLOCKING. IF BLOCKING LOCATIONS ARE UNCERTAIN, NOTIFY ARCHITECT.
WHERE WALLS OF DIFFERENT TYPES ARE SHOWN TO ALIGN IN PLAN, ALIGN FINISH 
FACE OF WALLS, UNO.
REFER TO SHEET A400.0 FOR DOOR SCHEDULE.
REFER TO SHEET A401.0 FOR WINDOW SCHEDULE.
REFER TO ENLARGED PLANS FOR INTERIOR DIMENSIONS NOT SHOWN.
MAINTAIN 4" MIN. FROM ALL DOOR FRAME JAMBS TO ADJACENT WALLS, UON. 
REFER TO ADA DETAILS FOR ADDITIONAL REQUIREMENTS.
GYPSUM WALLBOARD TO BE MOISTURE-RESISTANT AT WALLS WITH PLUMBING 
FIXTURES AND WALLS IMMEDIATELY ADJACENT TO PLUMBING FIXTURES.
GYPSUM WALL BOARD TO BE IMPACT-RESISTANT IN ROOMS WHERE TYPICAL 
USAGE OF ROOM MAY RESULT IN REGULAR AND/OR SIGNIFICANT DAMAGE TO WALL 
FINISH.
GYPSUM WALL BOARD TO BE TYPE X AT ALL RATED WALLS.
ALL MASONRY TO BE PROVIDED WITH CONTROL JOINTS SPACED NOT GREATER 
THAN 30'-0" APART MEASURED HORIZONTALLY ACROSS FINISH FACE. JOINT COLOR 
TO MATCH BRICK, UNO.
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ALL WORK TO COMPLY WITH ALL APPLICABLE STANDARDS, CODES, REGULATIONS.
DIMENSIONS ARE STUD-TO-STUD, UNO. ALL DIMENSIONS NOTED AS "CLEAR" MUST 
MAINTAIN NOTED DIMENSION FROM FINISH FACE TO FINISH FACE. ALL EXTERIOR 
GRID IS PLACED AT THE OUTSIDE FACE OF SHEATHING/PEMB STEEL LINE, UON. 
DIMENSIONS TO DOOR/WINDOW OPENINGS ARE TO CENTERLINE OF OPENING. 
COORDINATE FRAME SIZE WITH DETAILS. NOTIFY ARCHITECT PRIOR TO FRAMING 
FOR CLARIFICATION IF UNCERTAIN AS TO DIMENSION WITNESS POINT.
SOME INFORMATION NOT SHOWN ON THIS SHEET FOR CLARITY. REFER TO ALL 
OTHER DRAWINGS IN THIS SET FOR ADDITIONAL INFORMATION.
COORDINATE AND PROVIDE BLOCKING IN PARTITIONS FOR THE INSTALLATION AND 
ATTACHMENT OF ALL WALL-MOUNTED EQUIPMENT, FIXTURES, AND PRODUCTS. 
REFER TO ARCHITECTURAL AND MEP DRAWINGS FOR THE LOCATIONS OF WALL-
MOUNTED EQUIPMENT AND PRODUCTS. WHERE SPECIFIC BLOCKING 
REQUIREMENTS ARE NOT AVAILABLE, PROVIDE BLOCKING AT INTERIOR WALLS 
WHERE STUD LENGTH IS TWO EQUAL SPACINGS ON EITHER SIDE OF BLOCKING AND 
AT EXTERIOR WALLS WHERE STUD LENGTH IS THREE EQUAL SPACINGS BETWEEN 
BLOCKING. IF BLOCKING LOCATIONS ARE UNCERTAIN, NOTIFY ARCHITECT.
WHERE WALLS OF DIFFERENT TYPES ARE SHOWN TO ALIGN IN PLAN, ALIGN FINISH 
FACE OF WALLS, UNO.
REFER TO SHEET A400.0 FOR DOOR SCHEDULE.
REFER TO SHEET A401.0 FOR WINDOW SCHEDULE.
REFER TO ENLARGED PLANS FOR INTERIOR DIMENSIONS NOT SHOWN.
MAINTAIN 4" MIN. FROM ALL DOOR FRAME JAMBS TO ADJACENT WALLS, UON. 
REFER TO ADA DETAILS FOR ADDITIONAL REQUIREMENTS.
GYPSUM WALLBOARD TO BE MOISTURE-RESISTANT AT WALLS WITH PLUMBING 
FIXTURES AND WALLS IMMEDIATELY ADJACENT TO PLUMBING FIXTURES.
GYPSUM WALL BOARD TO BE IMPACT-RESISTANT IN ROOMS WHERE TYPICAL 
USAGE OF ROOM MAY RESULT IN REGULAR AND/OR SIGNIFICANT DAMAGE TO WALL 
FINISH.
GYPSUM WALL BOARD TO BE TYPE X AT ALL RATED WALLS.
ALL MASONRY TO BE PROVIDED WITH CONTROL JOINTS SPACED NOT GREATER 
THAN 30'-0" APART MEASURED HORIZONTALLY ACROSS FINISH FACE. JOINT COLOR 
TO MATCH BRICK, UNO.
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ALL WORK TO COMPLY WITH ALL APPLICABLE STANDARDS, CODES, REGULATIONS.
DIMENSIONS ARE STUD-TO-STUD, UNO. ALL DIMENSIONS NOTED AS "CLEAR" MUST 
MAINTAIN NOTED DIMENSION FROM FINISH FACE TO FINISH FACE. ALL EXTERIOR 
GRID IS PLACED AT THE OUTSIDE FACE OF SHEATHING/PEMB STEEL LINE, UON. 
DIMENSIONS TO DOOR/WINDOW OPENINGS ARE TO CENTERLINE OF OPENING. 
COORDINATE FRAME SIZE WITH DETAILS. NOTIFY ARCHITECT PRIOR TO FRAMING 
FOR CLARIFICATION IF UNCERTAIN AS TO DIMENSION WITNESS POINT.
SOME INFORMATION NOT SHOWN ON THIS SHEET FOR CLARITY. REFER TO ALL 
OTHER DRAWINGS IN THIS SET FOR ADDITIONAL INFORMATION.
COORDINATE AND PROVIDE BLOCKING IN PARTITIONS FOR THE INSTALLATION AND 
ATTACHMENT OF ALL WALL-MOUNTED EQUIPMENT, FIXTURES, AND PRODUCTS. 
REFER TO ARCHITECTURAL AND MEP DRAWINGS FOR THE LOCATIONS OF WALL-
MOUNTED EQUIPMENT AND PRODUCTS. WHERE SPECIFIC BLOCKING 
REQUIREMENTS ARE NOT AVAILABLE, PROVIDE BLOCKING AT INTERIOR WALLS 
WHERE STUD LENGTH IS TWO EQUAL SPACINGS ON EITHER SIDE OF BLOCKING AND 
AT EXTERIOR WALLS WHERE STUD LENGTH IS THREE EQUAL SPACINGS BETWEEN 
BLOCKING. IF BLOCKING LOCATIONS ARE UNCERTAIN, NOTIFY ARCHITECT.
WHERE WALLS OF DIFFERENT TYPES ARE SHOWN TO ALIGN IN PLAN, ALIGN FINISH 
FACE OF WALLS, UNO.
REFER TO SHEET A400.0 FOR DOOR SCHEDULE.
REFER TO SHEET A401.0 FOR WINDOW SCHEDULE.
REFER TO ENLARGED PLANS FOR INTERIOR DIMENSIONS NOT SHOWN.
MAINTAIN 4" MIN. FROM ALL DOOR FRAME JAMBS TO ADJACENT WALLS, UON. 
REFER TO ADA DETAILS FOR ADDITIONAL REQUIREMENTS.
GYPSUM WALLBOARD TO BE MOISTURE-RESISTANT AT WALLS WITH PLUMBING 
FIXTURES AND WALLS IMMEDIATELY ADJACENT TO PLUMBING FIXTURES.
GYPSUM WALL BOARD TO BE IMPACT-RESISTANT IN ROOMS WHERE TYPICAL 
USAGE OF ROOM MAY RESULT IN REGULAR AND/OR SIGNIFICANT DAMAGE TO WALL 
FINISH.
GYPSUM WALL BOARD TO BE TYPE X AT ALL RATED WALLS.
ALL MASONRY TO BE PROVIDED WITH CONTROL JOINTS SPACED NOT GREATER 
THAN 30'-0" APART MEASURED HORIZONTALLY ACROSS FINISH FACE. JOINT COLOR 
TO MATCH BRICK, UNO.
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 1" = 20'-0"1 NORTH ELEVATION

 1" = 20'-0"2 SOUTH ELEVATION

 1" = 20'-0"3 EAST ELEVATION

 1" = 20'-0"4 WEST ELEVATION
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EXISTING WALL WITH 
BRICK VENEER, 
FIELD VERIFY TYP..

CAULK PERIMETER 
CONT. W/ BACKER ROD 
AND SEALANT, BOTH 
SIDES, TYP.

NEW PRE-FIN. THERMALLY 
BROKEN ALUM. WNDW. 
HEAD, SEE MFGR.

4 1/2"

2"

NEW FLASHING.

CAULK PERIMETER CONT. 
W/ BACKER ROD AND 
SEALANT, BOTH SIDES, TYP.

NEW PRE 
FIN.THERMALLY 
BROKEN ALUM. 
WNDW. JAMB SEE 
MFGR.

2" TYP.

6"
 T
YP
.

+/- 1'-0" F.V.EXISTING CONCRETE COLUMN.
EXISTING WALL WITH BRICK 
VENEER, FIELD VERIFY.

CAULK PERIMETER 
CONT. W/ BACKER 
ROD AND SEALANT, 
BOTH SIDES, 
TYP.

NEW PRE-FIN. THERMALLY 
BROKEN ALUM. 
WNDW. SILL SEE MFGR.

2"

4 1/2"

EXISTING WALL W/
BRICK VENEER, 
FIELD VERIFY.

EXISTING CONCRETE 
SILL.

VERT. HORZ.

STOREFRONT SYSTEM. 
REFER TO SPECIFICATIONS 
MANUAL FOR PRODUCT 
DETAILS. DOOR AND 
GLAZING INSTANCES VARY 
BY INSTANCE.

CAULK PERIMETER 
CONT. W/ BACKER ROD 
AND SEALANT, BOTH 
SIDES, TYP.

NEW PRE-FIN. THERMALLY 
BROKEN ALUM. WNDW. HEAD 
SEE MFGR.

4 1/2"

2"

NEW LG. MTL. 
CHANNEL HEADER.

CAULK PERIMETER CONT., 
BOTH SIDES, TYP.

NEW PRE-FIN. THERMALLY 
BROKEN ALUM. WNDW. 
JAMB SEE MFGR.

2" TYP.NEW BREAK METAL 
BETWEEN MULLIONS.

EXISTING MTL. PANEL 
WALL FIELD VERIFY.

CAULK PERIMETER 
CONT. W/ BACKER ROD 
AND SEALANT, BOTH 
SIDES, TYP.

PRE-FIN. THERMALLY 
BROKEN ALUM. 
WNDW. SILL 
SEE MFGR.

2"

4 1/2"

EXISTING MTL. PANEL 
WALL FIELD VERIFY.

4 1/2"

6"

NEW PRE-FINISHED 
THERMALLY BROKEN ALUM. 
SF. SILL.

CAULK PERIMETER CONT 
BOTH SIDES W/ BACKER ROD 
AND SEALANT, TYP.

2"

4 1/2"

NEW PRE-FINISHED THERMALLY 
BROKEN ALUM.
STOREFRONT DOOR HEAD.

NEW PRE-FINISHED THERMALLY 
BROKEN ALUM.
STOREFRONT DOOR JAMB.

2"

4 
1/
2"

HARDWARE SCHEDULE

GROUP #12

PIVOT SET2 IVES 7212 SET 652
PANIC HARDWARE1 FALCON 1690-EO-HEX-SU 628
PANIC HARDWARE1 FALCON 1692-NL-OP-169CA-HEX-SU 628
RIM CYLINDER1 SCHLAGE 20-021 626
90 DEG OFFSET PULL2 IVES 8190HD 10" STD 630

2 SURFACE CLOSER FALCON SC71A TOP JAMB MOUNT 689
2 MOUNTING PLATE FALCON SC70-18 689

THRESHOLD1 ZERO 655A-223 A

* PERIMETER WEATHER, MEETING STYLE AND DOOR SWEEP SEALS PROVIDED BY ALUMINUM SECTION.
** DOORS REQUIRE SPECIAL 3/8" UNDERCUT FOR ADA TYPE THRESHOLD.

*

NOTE: HARDWARE SPECIFIED ON THIS SHEET PROVIDES INFORMATION ABOUT HARDWARE QUALITY, TYPE, AND FINISHES REQUIRED FOR THIS PROJECT. 
ALTERNATIVES MAY BE USED PENDING ARCHITECT'S APPROVAL.

GROUP DESCRIPTION CATALOG # FINISHQTY. MANUFACTURER

RAIN DRIP1 ZERO 142AA AA
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 1 1/2" = 1'-0"1 ALUM. SF. HEAD DETAIL 1
 1 1/2" = 1'-0"2 ALUM. SF. JAMB DETAIL 1

NEW 1/2" DENSGLASS over 3 5/8" LG MTL. 
STUDS W/ R-19 BATT INSULATION

NEW MTL. PANEL W/ CLIP SYSTEM SEE 
MFGR. COLOR AS SELECTED BY OWNER.

 1 1/2" = 1'-0"3 ALUM SF. SILL DETAIL 1
 1 1/2" = 1'-0"4 ALUM. SF. MULLION DETAIL

 1 1/2" = 1'-0"5 ALUM. SF. HEAD DETAIL 2

 1 1/2" = 1'-0"6 ALUM. SF. JAMB DETAIL 2
 1 1/2" = 1'-0"7 ALUM. SF. SILL DETAIL 2

EXISTING MTL. PANEL 
WALL FIELD VERIFY.

NEW FLASHING.

 1 1/2" = 1'-0"8 ALUM. SF. SILL DETAIL 3
 1 1/2" = 1'-0"9 ALUM. SF. DOOR HEAD

 1 1/2" = 1'-0"10 ALUM. SF. DOOR JAMB

DOOR SCHEDULE - FIRST FLOOR

MARK
DOOR SIZE DOOR FRAME

Hardware FIRE RATING CommentsWIDTH HEIGHT TYPE DOOR MATERIAL DOOR FINISH FRAME TYPE FRAME MATERIAL
100 6'-0" 7'-0" Door-Curta

in-Wall-Do
uble-Storef
ront

ALUMINUM ANODIZED STORE FRONT ALUMINUM 12 N/A

-  THRESHOLDS SHALL NOT EXCEED 1/2" IN HEIGHT.
-  THRESHOLDS SHALL BE BEVELED TO A SLOPE NO GREATER THAN 1:2.
-  DOOR HARDWARE SHALL BE LEVER TYPE, OPERABLE WITH ONE HAND AND 
NOT REQUIRE TIGHT GRASPING, PINCHING OR TWISTING OF THE WRIST FOR 
OPERATION.
-  METAL DOORS AND FRAMES TO BE "REPUBLIC," "STEELCRAFT," OR A 
COMPETITOR OF SIMILAR QUALITY.
-  WOOD DOORS TO BE "C.E. MORGAN," SIMPSON," OR A COMPETITOR OF SIMILAR 
QUALITY.
-  INTERIOR WOOD DOORS TO BE STAINED AND VARNISHED OR PAINTED AS 
DIRECTED BY OWNER.
-  ALL HARDWARE SELECTIONS, KEYING, ETC. TO BE VERIFIED BY OWNER PRIOR 
TO PURCHASE.
-  FIELD VERIFY ALL OPENINGS PRIOR TO FABRICATION/PURCHASE.
-  ALL DOOR RETURNS MEASURED FROM JAMB (HINGE SIDE) OF DOOR TO INSIDE 
FACE OF NEAREST STUD UNLESS NOTED OTHERWISE. "CENTER" MEANS CENTER 
BETWEEN INSIDE FACES OF STUDS.

-  DOOR HANDLES, PULLS, LATCHES, LOCKS AND OTHER OPERATING DEVICES ON 
DOORS SHALL BE INSTALLED 34" MINIMUM AND 48" MAXIMUM ABOVE THE 
FINISHES FLOOR.  HARDWARE LISTED ON THIS SHEET MUST COMPLY WITH 
THESE REQUIREMENTS.

-  ALL EXTERIOR FIXED GLASS TO HAVE MINIMUM U-FACTOR RATING OF 0.38 AND 
MINIMUM SHGC RATING OF 0.40.
-  ALL EXTERIOR DOORS TO HAVE A MINIMUM U-FACTOR RATING OF 0.77.

CRITICAL ENERGY CODE NOTES

ACCESSIBILITY NOTES

DOOR NOTES



 

 
 

 

 

 

APPENDIX D 
 

Window Specifications 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 
Appendix D 

ALUMINUM-FRAMED STOREFRONTS 
 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

A. Aluminum-framed storefront, with vision glass. 

B. Infill panels of glass. 

C. Aluminum doors. 

D. Weatherstripping. 
 
 
1.02 REFERENCE STANDARDS 

A. AAMA CW-10 - Care and Handling of Architectural Aluminum from Shop to Site; 2015. 

B. AAMA 501.2 - Quality Assurance and Diagnostic Water Leakage Field Check of Installed 
Storefronts, Curtain Walls, and Sloped Glazing Systems; 2015. 

C. AAMA 609 & 610 - Cleaning and Maintenance Guide for Architecturally Finished Aluminum 
(Combined Document); 2015. 

D. AAMA 611 - Voluntary Specification for Anodized Architectural Aluminum; 2020. 

E. ASTM A36/A36M - Standard Specification for Carbon Structural Steel; 2019. 

F. ASTM A123/A123M - Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron 
and Steel Products; 2017. 

G. ASTM B209 - Standard Specification for Aluminum and Aluminum-Alloy Sheet and Plate; 
2014. 

H. ASTM B209M - Standard Specification for Aluminum and Aluminum-Alloy Sheet and Plate 
(Metric); 2014. 

I. ASTM B221 - Standard Specification for Aluminum and Aluminum-Alloy Extruded Bars, 
Rods, Wire, Profiles, and Tubes; 2021. 

J. ASTM B221M - Standard Specification for Aluminum and Aluminum-Alloy Extruded Bars, 
Rods, Wire, Profiles, and Tubes (Metric); 2021. 

K. ASTM E783 - Standard Test Method for Field Measurement of Air Leakage Through Installed 
Exterior Windows and Doors; 2002 (Reapproved 2018). 

L. ASTM E1105 - Standard Test Method for Field Determination of Water Penetration of Installed 
Exterior Windows, Skylights, Doors, and Curtain Walls, by Uniform or Cyclic Static Air 
Pressure Difference; 2015 (Reapproved 2023). 

M. SSPC-Paint 20 - Zinc-Rich Coating (Type I - Inorganic, and Type II - Organic); 2019. 



 

 

1.03 DELIVERY, STORAGE, AND HANDLING 

A. Handle products of this section in accordance with AAMA CW-10. 
B. Protect finished aluminum surfaces with wrapping. Do not use adhesive papers or sprayed 

coatings that bond to aluminum when exposed to sunlight or weather. 
 
1.04 FIELD CONDITIONS 

A. Do not install sealants when ambient temperature is less than 40 degrees F. Maintain this 
minimum temperature during and 48 hours after installation. 

 
1.05 WARRANTY 

A. Provide five year manufacturer warranty against failure of glass seal on insulating glass units, 
including interpane dusting or misting. Include provision for replacement of failed units. 

B. Provide five year manufacturer warranty against excessive degradation of exterior finish. 
Include provision for replacement of units with excessive fading, chalking, or flaking. 

 
PART 2 PRODUCTS 

 
2.01 MANUFACTURERS 

A. Basis of Design: Kawneer North America: 
https://www.kawneer.com/kawneer/north_america/en/info_page/home.asp. 

 
2.02 BASIS OF DESIGN -- FRAMING FOR INSULATING GLAZING 

A. Center-Set Style, Thermally-Broken: 
1. Basis of Design: Kawneer North America; Trifab VersaGlaze 451T Framing System: 

https://www.kawneer.us/products/storefront-framing/trifab-versaglaze-451-451t-framing- 
system/. 

2. Vertical Mullion Dimensions: As indicated by drawings. 

B. Center-Set Style, Not Thermally-Broken: 
1. Basis of Design: Kawneer. 

 
2.03 ALUMINUM-FRAMED STOREFRONT 

A. Aluminum-Framed Storefront: Factory fabricated, factory finished aluminum framing members 
with infill, and related flashings, anchorage and attachment devices. 
1. Finish: Class I natural anodized. 

a. Factory finish all surfaces that will be exposed in completed assemblies. 
b. Coat concealed metal surfaces that will be in contact with cementitious materials 

or dissimilar metals with bituminous paint. 
2. Finish Color: As selected by Architect from manufacturer's standard line. 
3. Fabrication: Joints and corners flush, hairline, and weatherproof, accurately fitted and 

secured; prepared to receive anchors and hardware; fasteners and attachments concealed 
from view; reinforced as required for imposed loads. 

4. Construction: Eliminate noises caused by wind and thermal movement, prevent vibration 
harmonics, and prevent "stack effect" in internal spaces. 

http://www.kawneer.com/kawneer/north_america/en/info_page/home.asp
http://www.kawneer.us/products/storefront-framing/trifab-versaglaze-451-451t-framing-
http://www.kawneer.us/products/storefront-framing/trifab-versaglaze-451-451t-framing-


 

 

5. System Internal Drainage: Drain to the exterior by means of a weep drainage network 
any water entering joints, condensation occurring in glazing channel, and migrating 
moisture occurring within system. 

6. Expansion/Contraction: Provide for expansion and contraction within system 
components caused by cycling temperature range of 170 degrees F over a 12 hour period 
without causing detrimental effect to system components, anchorages, and other building 
elements. 

7. Movement: Allow for movement between storefront and adjacent construction, without 
damage to components or deterioration of seals. 

8. Perimeter Clearance: Minimize space between framing members and adjacent 
construction while allowing expected movement. 

9. Preparation for Window Treatments: Provide reinforced interior horizontal head rail. 
 
2.04 COMPONENTS 

A. Aluminum Framing Members: Tubular aluminum sections, thermally broken with interior 
section insulated from exterior, drainage holes and internal weep drainage system. 
1. Framing members for interior applications need not be thermally broken. 
2. Glazing Stops: Flush. 
3. Structurally Reinforced Members: Extruded aluminum with internal reinforcement of 

structural steel member. 
 

2.05 MATERIALS 

A. Extruded Aluminum: ASTM B221 (ASTM B221M). 

B. Sheet Aluminum: ASTM B209 (ASTM B209M). 

C. Structural Steel Sections: ASTM A36/A36M; galvanized in accordance with requirements of 
ASTM A123/A123M. 

D. Structural Supporting Anchors: See Section 05 12 00. 

E. Structural Supporting Anchors Attached to Structural Steel: Design for bolted attachment. 

F. Structural Supporting Anchors Attached to Reinforced Concrete Members: Design for welded 
attachment to weld plates embedded in concrete. 

G. Fasteners: Stainless steel. 

H. Exposed Flashings: Aluminum sheet, 20 gage, 0.032 inch minimum thickness; finish to match 
framing members. 

I. Concealed Flashings: Galvanized steel, 26 gage, 0.0179 inch minimum base metal thickness. 

J. Concealed Flashings: Stainless steel, 26 gage, 0.0187 inch minimum thickness. 

K. Concealed Flashings: Sheet aluminum, 26 gage, 0.017 inch minimum thickness. 

L. Sill Flashing Sealant: Elastomeric, silicone or polyurethane, compatible with flashing material. 

M. Sealant for Setting Thresholds: Non-curing butyl type. 

N. Glazing Gaskets: Type to suit application to achieve weather, moisture, and air infiltration 
requirements. 



 

 

O. Glazing Accessories: As specified in Section 08 80 00. 

P. Shop and Touch-Up Primer for Steel Components: Zinc oxide, alkyd, linseed oil primer 
appropriate for use over hand cleaned steel. 

Q. Touch-Up Primer for Galvanized Steel Surfaces: SSPC-Paint 20, zinc rich. 
 
2.06 FINISHES 

A. Class I Natural Anodized Finish: AAMA 611 AA-M12C22A41 Clear anodic coating not less 
than 0.7 mils thick. 

B. Class I Color Anodized Finish: AAMA 611 AA-M12C22A42 Integrally colored anodic coating 
not less than 0.7 mils thick. 

C. Color: As indicated on drawings. 

D. Touch-Up Materials: As recommended by coating manufacturer for field application. 
 

 
PART 3 EXECUTION 

 
3.01 EXAMINATION 

A. Verify dimensions, tolerances, and method of attachment with other work. 

B. Verify that wall openings and adjoining air and vapor seal materials are ready to receive work 
of this section. 

 
3.02 INSTALLATION 

A. Install wall system in accordance with manufacturer's instructions. 

B. Attach to structure to permit sufficient adjustment to accommodate construction tolerances and 
other irregularities. 

C. Provide alignment attachments and shims to permanently fasten system to building structure. 

D. Align assembly plumb and level, free of warp or twist. Maintain assembly dimensional 
tolerances, aligning with adjacent work. 

E. Provide thermal isolation where components penetrate or disrupt building insulation. 

F. Install sill flashings. Turn up ends and edges; seal to adjacent work to form water tight dam. 

G. Where fasteners penetrate sill flashings, make watertight by seating and sealing fastener heads 
to sill flashing. 

H. Pack fibrous insulation in shim spaces at perimeter of assembly to maintain continuity of 
thermal barrier. 

I. Install operating sash. 

J. Set thresholds in bed of sealant and secure. 



 

 

K. Install glass in accordance with Section 08 80 00, using glazing method required to achieve 
performance criteria. 

L. Touch-up minor damage to factory applied finish; replace components that cannot be 
satisfactorily repaired. 

 
3.03 TOLERANCES 

A. Maximum Variation from Plumb: 0.06 inch per 3 feet non-cumulative or 0.06 inch per 10 feet, 
whichever is less. 

B. Maximum Misalignment of Two Adjoining Members Abutting in Plane: 1/32 inch. 
 
3.04 FIELD QUALITY CONTROL 

A. Water-Spray Test: Provide water spray quality test of installed storefront components in 
accordance with AAMA 501.2 during construction process and before installation of interior 
finishes. 
1. Perform a minimum of two tests in each designated area as indicated on drawings. 
2. Conduct tests in each area prior to 10 percent and 50 percent completion of this work. 

B. Repair or replace storefront components that have failed designated field testing, and retest to 
verify performance complies with specified requirements. 

 
3.05 CLEANING 

A. Remove protective material from pre-finished aluminum surfaces. 

B. Wash down surfaces with a solution of mild detergent in warm water, applied with soft, clean 
wiping cloths, and take care to remove dirt from corners and to wipe surfaces clean. 

C. Upon completion of installation, thoroughly clean aluminum surfaces in accordance with 
AAMA 609 & 610. 

 
3.06 PROTECTION 

A. Protect installed products from damage until Date of Substantial Completion. 
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RECIPIENT TYPE: Send Payment Request to:
Not for Profit Contact EPA RTPFC at: rtpfc-grants@epa.gov
RECIPIENT: PAYEE:

02D62423GRANT NUMBER (FAIN):

4B

PAYMENT METHOD:
ASAP

DATE OF AWARD

MAILING DATE

ACH#
10/25/2023

PEND

U.S. ENVIRONMENTAL
PROTECTION AGENCY

Cooperative Agreement

MODIFICATION NUMBER:
PROGRAM CODE: 10/20/2023
TYPE OF ACTION
New

0

EIN:

OakPointe Centre Inc
419 Bourne Avenue PO Box 259
Somerset, KY 42501

88-2910174

419 Bourne Ave PO Box 259
Oak Pointe Centre Inc

Somerset, KY 42501

PROJECT MANAGER EPA PROJECT OFFICER EPA GRANT SPECIALIST
Brenda Russell
419 Bourne Avenue
PO Box 259
Somerset, KY 42501-0259
Email: oakpointecentre@gmail.com
Phone: 606-679-8560

Nichole Rodgers
61 Forsyth Street, SW
Atlanta, GA 30303
Email: Rodgers.Nichole@epa.gov
Phone: 404-562-8069

Sharonita Johnson
Grants Management Section
61 Forsyth Street, S.W.
Atlanta, GA 30303
Email: johnson.sharonita@epa.gov
Phone: 404-562-8311

This action approves an award in the amount of $999,821 to the Oak Pointe Centre Inc. to conduct remediation activities as authorized by CERLCA 104(k)(3)
in Somerset, Kentucky.  Brownfields are real property, the expansion, development or reuse of which may be complicated by the presence or potential
presence of a hazardous substance, pollutant, or contaminant.  Activities to be performed include the clean up of a brownfield site. The recipient will
competitively procure (as needed) and direct a Qualified Environmental Professional to conduct environmental site activities, will create a community
involvement plan and administrative record for the site(s), and will report on interim progress and final accomplishments by completing and submitting relevant
portions of the Property Profile Form using EPA’s Assessment, Cleanup and Redevelopment Exchange System (ACRES).  Anticipated deliverables include
the remediation of one brownfield site and the recipient anticipates holding 8 community meetings, finalizing one Analysis of Brownfield Cleanup Alternatives,
and submitting 16 quarterly reports. Work conducted under this agreement will benefit the residents, business owners, and stakeholders in and near
Somerset, Kentucky.. OakPointe Centre Inc. may not incur costs for this agreement until OECRC advises EPA’s Grants Management Officer and Research
Triangle Park Finance Office that the 4700-4 Form has been approved..  No subawards are included in this assistance agreement.

Brownfields Multipurpose, Assessment, Revolving Loan Fund, and Cleanup Cooperative Agreements
PROJECT TITLE AND DESCRIPTION

$999,821.00
TOTAL PROJECT PERIOD COSTBUDGET PERIOD

07/01/2023 - 09/30/2027 $999,821.0007/01/2023 - 09/30/2027
TOTAL BUDGET PERIOD COSTPROJECT PERIOD

NOTICE OF AWARD
Based on your Application dated 11/18/2022 including all modifications and amendments, the United States acting by and through the US Environmental
Protection Agency (EPA) hereby awards $999,821.00. EPA agrees to cost-share 100.00% of all approved budget period costs incurred, up to and not
exceeding total federal funding of $999,821.00. Recipient's signature is not required on this agreement. The recipient demonstrates its commitment to carry
out this award by either: 1) drawing down funds within 21 days after the EPA award or amendment mailing date; or 2) not filing a notice of disagreement with
the award terms and conditions within 21 days after the EPA award or amendment mailing date. If the recipient disagrees with the terms and conditions
specified in this award, the authorized representative of the recipient must furnish a notice of disagreement to the EPA Award Official within 21 days after the
EPA award or amendment mailing date. In case of disagreement, and until the disagreement is resolved, the recipient should not draw down on the funds
provided by this award/amendment, and any costs incurred by the recipient are at its own risk. This agreement is subject to applicable EPA regulatory and
statutory provisions, all terms and conditions of this agreement and any attachments.

U.S. EPA, Region 4

Atlanta, GA 30303

61 Forsyth Street
Atlanta, GA 30303-8960

THE UNITED STATES OF AMERICA BY THE U.S. ENVIRONMENTAL PROTECTION AGENCY

ISSUING OFFICE (GRANTS MANAGEMENT OFFICE)
ORGANIZATION / ADDRESS

61 Forsyth Street, SW

AWARD APPROVAL OFFICE
ORGANIZATION / ADDRESS

10/20/2023
DATE

U.S. EPA, Region 4, Land, Chemicals, and Redevelopment Division
R4 - Region 4

Digital signature applied by EPA Award Official Shantel Shelmon - Grants Management Officer
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EPA Funding Information

FUNDS FORMER AWARD THIS ACTION AMENDED TOTAL

$0 $999,821EPA Amount This Action $999,821

$0 $0EPA In-Kind Amount $0

$0 $0Unexpended Prior Year Balance $0

$0 $0Other Federal Funds $0

$0 $0Recipient Contribution $0

$0 $0State Contribution $0

$0 $0Local Contribution $0

$0 $0Other Contribution $0

$0 $999,821Allowable Project Cost $999,821

CERCLA: Secs. 104(k)(3) & 104(k)(5)(E) & 104(k)
(10)(B)(iii) & Infrastructure Investment and Jobs
Act (IIJA) (PL 117-58)

66.818 - Brownfields Multipurpose, Assessment,
Revolving Loan Fund, and Cleanup Cooperative
Agreements

Statutory Authority Regulatory AuthorityAssistance Program (CFDA)
2 CFR 200, 2 CFR 1500 and 40 CFR 33

Fiscal
Site Name Req No FY Approp.

Code
Budget

Oganization
PRC Object

Class
Site/Project Cost

Organization
Obligation /
Deobligation

- $999,821-4114000D79X8904V4AG7E4SD232304VT3076-
$999,821
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Total Approved Allowable
Budget Period Cost

Budget Summary Page

$103,575

$999,821

$999,821

$999,821

$0

$0

$820,746

$1,000

$44,000

Table A - Object Class Category
(Non-Construction)

$0

$24,000

$6,500

$999,821

$999,821
$0

1. Personnel
2. Fringe Benefits
3. Travel
4. Equipment
5. Supplies
6. Contractual
7. Construction

11. Total (Share: Recipient ______ % Federal ______ %)

8. Other
9. Total Direct Charges

12. Total Approved Assistance Amount
13. Program Income
14. Total EPA Amount Awarded This Action
15. Total EPA Amount Awarded To Date

10. Indirect Costs: 0.00 % Base
100.000.00
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Administrative Conditions
 

General Terms and Conditions
 
The recipient agrees to comply with the current EPA general terms and conditions available at: 

https://www.epa.gov/grants/epa-general-terms-and-conditions-effective-october-1-2023-or-later.These terms and conditions

are in addition to the assurances and certifications made as a part of the award and the terms, conditions, or restrictions

cited throughout the award.The EPA repository for the general terms and conditions by year can be found at: 

https://www.epa.gov/grants/grant-terms-and-conditions#general.
 
A.  Correspondence Condition
 
The terms and conditions of this agreement require the submittal of reports, specific
requests for approval, or notifications to EPA.  Unless otherwise noted, all such
correspondence should be sent to the following email addresses:
 
•Federal Financial Reports (SF-425):  rtpfc-grants@epa.gov and Sharonita Johnson, 
johnson.sharonita@epa.gov
 
•MBE/WBE reports (EPA Form 5700-52A): Sharonita Johnson, johnson.sharonita@epa.gov 
, 404-562-8311.
 
•All other forms/certifications/assurances, Indirect Cost Rate Agreements, Requests for
Extensions of the Budget and Project Period, Amendment Requests, Requests for other
Prior Approvals, updates to recipient information (including email addresses, changes in
contact information or changes in authorized representatives) and other notifications:
Nichole Rodgers, rodgers.Nichole@epa.gov, 404-562-8069.
 
•Payment requests (if applicable): Nichole Rodgers, rodgers.Nichole@epa.gov,   404-562-
8069.
 
•Quality Assurance documents, workplan revisions, equipment lists, programmatic reports
and deliverables: Nichole Rodgers, rodgers.Nichole@epa.gov, 404-562-8069.
 
B.   Pre-Award Costs
 
In accordance with 2 CFR 1500.9, the recipient may charge otherwise allowable pre-award
costs (both Federal and non-Federal matching shares) incurred from 07/01/2023 to the
actual award date provided that such costs were contained in the approved application and
all costs are incurred within the approved budget period.
 
C.   Pre-Award Administrative Capability
 
OakPointe Centre Inc. pre-award certification review was initiated but is not completed. EPA’s policy
for awarding financial assistance in excess of  $200,000 to non-profit organizations requires an
Administrative Capability Assessment review of the recipient’s administrative and financial
management systems be conducted prior to the recipient drawing down any EPA funds per EPA
Order 5700.8. Because EPA has not yet completed the review, OakPointe Centre Inc. is precluded
from drawing down funds under this assistance agreement until EPA provides written confirmation of
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the completion of the assessment with satisfactory results. Please note, any costs incurred prior to
EPA approval are at OakPointe Centre Inc. own risk. If OakPointe Centre Inc. fails to respond or is
unable to satisfactorily address all identified deficiencies within 90 days of the award date of this
assistance agreement or within any extension of time granted by EPA, the agreement may be
terminated.  Noncompliance with this term and condition may result in adverse action by EPA per 2
CFR § 200.339.
 
 
 
 
 

Programmatic Conditions
 

 FY23 Brownfields Cleanup Cooperative Agreement
 

Infrastructure Investment and Jobs Act Funds
 

Terms and Conditions
 

Please note that these Terms and Conditions (T&Cs) apply to Brownfield Cleanup

Cooperative Agreements awarded under the Comprehensive Environmental
Response, Compensation, and Liability Act (CERCLA) § 104(k) and the Infrastructure

Investment and Jobs Act (IIJA).
 

 
 

 
 

I. GENERAL FEDERAL REQUIREMENTS
 

 
 

A.  Federal Policy and Guidance
 

 
 
1.   Cooperative Agreement Recipients: By awarding this cooperative agreement, the
Environmental Protection Agency (EPA) has approved the application for the
Cooperative Agreement Recipient (CAR) submitted in the Fiscal Year 2023 (FY23)
competition for Brownfield Cleanup cooperative agreements. EPA’s approval of the FY23
application indicates that the CAR is in compliance with the Site Characterization
requirement (as outlined in Section III.B.9. of the FY23 Cleanup Grant Guidelines) and
has provided information to EPA that demonstrates that a sufficient level of site
characterization from environmental site assessments have been performed for the
remediation work to begin on the site(s) subject to this agreement.
 
 
 
EPA has conditionally approved the workplan. The recipient may incur costs on eligible
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activities associated with the conditionally-approved workplan up to $999,821. Until a
final revised workplan has been approved by the EPA Grants Management Officer or
Award Official as appropriate:
 
 
 

a.   the recipient should not request payments and EPA will not make payments
for unapproved work; and
 
 
 

b.   any costs incurred for unapproved work by the recipient are at its own risk.
 
 
 

2.   In implementing this agreement, the CAR shall ensure that work done with
cooperative agreement funds complies with the requirements of CERCLA § 104(k). The
CAR shall also ensure that cleanup activities supported with cooperative agreement
funding comply with all applicable federal and state laws and regulations. The CAR must
ensure cleanups are protective of human health and the environment.
 

 
 

3.   The CAR must consider whether it is required to conduct cleanups through a State or
Tribal response program. If the CAR chooses not to participate in a State or Tribal
response program, then the CAR is required to consult with the EPA Project Officer to
ensure the proposed cleanup is protective of human health and the environment.
 
 
 
If the State or Tribe does not have a promulgated response program that is
applicable to the planned brownfield activity, then the CAR is required to consult
with the EPA Project Officer to ensure the protectiveness of human health and the
environment.
 
 
 
4.   A term and condition or other legally binding provision shall be included in all
subawards entered into with the funds awarded under this agreement, or when
funds awarded under this agreement are used in combination with non-federal
sources of funds, to ensure that the CAR complies with all applicable federal and
state laws and requirements. In addition to CERCLA § 104(k), applicable federal
laws and requirements include 2 CFR Part 200.
 

 
 

 
 
5.   The CAR must comply with federal cross-cutting requirements. These requirements
include, but are not limited to, DBE requirements found at 40 CFR Part 33; OSHA
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Worker Health & Safety Standard 29 CFR § 1910.120; Uniform Relocation Act (40 USC
§ 61); National Historic Preservation Act (16 USC § 470); Endangered Species Act (P.L.
93-205); Permits required by Section 404 of the Clean Water Act; Executive Order
11246, Equal Employment Opportunity, and implementing regulations at 41 CFR § 60-4;
Contract Work Hours and Safety Standards Act, as amended (40 USC §§ 327-333); the
Anti-Kickback Act (40 USC § 276c); and Section 504 of the Rehabilitation Act of 1973 as
implemented by Executive Orders 11914 and 11250. For additional information on cross-
cutting requirements visit https://www.epa.gov/grants/epa-subaward-cross-cutter-
requirements.
 
 
 
6.   The CAR must comply with Davis-Bacon Act prevailing wage requirements and
associated U.S. Department of Labor (DOL) regulations for all construction, alteration,
and repair contracts and subcontracts awarded with funds provided under this agreement
by operation of CERCLA § 104(g). For more detailed information on complying with
Davis-Bacon, please see the Davis-Bacon Addendum to these terms and conditions.
 
     
 
7.   Refer to the General Term & Conditions for Buy America Sourcing requirements
under the Build America, Buy America (BABA) provisions of the Infrastructure Investment
and Jobs Act (IIJA; also known as Bipartisan Infrastructure Law or BIL) (P.L. 117-58,
§§70911-70917). The CAR can also refer to EPA’s Frequently Asked Questions for
BABA for more information.
 

 
 

8.   The recipient agrees to have financial management and programmatic management
systems in place to:
 
 
 

a.   Track and report on expenditures of IIJA funds.
 
 
 
b.   Track and report outputs and outcomes achieved with IIJA funds.
 

 
 
 
 
II. SITE OWNERSHIP/RECIPIENT ELIGIBILITY REQUIREMENTS
 

 
 

A.  Site Ownership
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1.   The CAR may only clean up the site(s) it solely owns that is specified in the workplan
for this cooperative agreement. The CAR must retain ownership of the site(s) while
Brownfield Cleanup Grant funds are disbursed for the cleanup of the site(s) and must
consult with the EPA Project Officer prior to transferring title or otherwise conveying the
real property comprising the site(s). For the purposes of this agreement, the term “owns”
means fee simple title unless the EPA previously approved a different ownership
arrangement.
 

 
 
 
 
B.  Continuing Obligations for CARs
 
 
 

1.   EPA awarded this cooperative agreement to the CAR based on information indicating
that the CAR would not use cooperative agreement funds to pay for a response cost at
the site for which the CAR was potentially liable under CERCLA § 107. The CAR must
demonstrate that it meets the requirements for one of the Landowner Liability Protections
as either a Bona Fide Prospective Purchaser (BFPP), Contiguous Property Owner
(CPO), or Innocent Landowner (ILO). These requirements include certain threshold
criteria and continuing obligations that must be met in order for the CAR to maintain its
eligible status. If the CAR fails to meet these obligations, EPA may disallow the costs
incurred under this cooperative agreement for cleaning up the site under CERCLA §
104(k)(8)(C). The Landowner Liability Protection requirements include:
 
 
 

a.   Performing “all appropriate inquiries” into the previous ownership and uses of
the property before acquiring the property.
 
 
 
b.   Not being potentially liable or affiliated with any other person who is potentially
liable for response costs at the site through any direct or indirect familial
relationship, any contractual, corporate, or financial relationship, or through the
result of a reorganized business entity that was potentially liable.
 
 
 
While not necessary to obtain ILO protection, the CAR must still establish by a
preponderance of the evidence that the act or omission that caused the release or
threat of release of hazardous substances and any resulting damages were
caused by a third party with whom the person does not have an employment,
agency, or contractual relationship.
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c.   Demonstrating that no disposal of hazardous substances occurred at the
facility after acquisition by the landowner (does not specifically apply for the CPO
protection).
 
 
 
d.   Taking “reasonable steps” with respect to hazardous substance releases by
stopping any continuing releases, preventing any threatened future releases, and
preventing or limiting human, environmental, or natural resource exposure to any
previously released hazardous substance.
 
 
 
e.   Complying with any land use restrictions established or relied on in connection
with the response action at the site and not impeding the effectiveness or integrity
of institutional controls employed in connection with the response action.
 
 
 
f.    Providing full cooperation, assistance, and access to persons that are
authorized to
 
conduct response actions or natural resource restoration at the site from which
there has been a release or threatened release.
 
 
 
g.   Complying with information requests and administrative subpoenas (does not
specifically apply for the ILO protection).
 
 
 
h.   Providing all legally required notices with respect to the discovery or release of
any hazardous substances at the site (does not specifically apply for the ILO
protection).
 

 
 

Notwithstanding the CAR’s continuing obligations under this agreement, the CAR is
subject to the applicable liability provisions of CERCLA governing its status as a BFPP,
CPO, or ILO. CERCLA requires additional obligations to maintain the liability limitations
for BFPP, CPO, and ILO; the relevant provisions for these obligations include §§
101(35), 101(40), 107(b), 107(q) and 107(r).
 
 
 
CARs that are exempt from CERCLA liability or do not have to meet the requirements for
asserting an affirmative defense to CERCLA liability must also comply with continuing
obligation items c.-h.
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C.  Site Substitution and Cleanup Method Changes
 
 
 

1.   The CAR must use funds provided by this agreement to clean up the brownfield
site(s) in the EPA-approved workplan. The CAR shall not substitute a different brownfield
site.
 

 
 

2.   The CAR shall not make substantial changes to the cleanup method described in the
workplan, including changes to the expected cleanup based on public comment or other
reasons, without prior EPA approval.
 

 
 
 
 
III. GENERAL COOPERATIVE AGREEMENT
                              ADMINISTRATIVE REQUIREMENTS
 
 
 
A.  Sufficient Progress                                                                     
 
 
 

1.   This condition supplements the requirements of the Termination and Sufficient
Progress Conditions in the General Terms and Conditions.
 
 
 
The EPA Project Officer will assess whether the recipient is making sufficient progress in
implementing its cooperative agreement 18 months and 30 months from the date of
award. If EPA determines that the CAR has not made sufficient progress in implementing
its cooperative agreement, the CAR, if directed to do so, must implement a corrective
action plan concurred on by the EPA Project Officer and approved by the Grants
Management Officer or Award Official. Alternatively, EPA may terminate this agreement
under 2 CFR § 200.340 for material non-compliance with its terms, or with the consent of
the CAR as provided at 2 CFR § 200.340, depending on the circumstances.
 
 
 
Sufficient progress at 18 months is indicated when:
 

an appropriate remediation plan is in place, institutional control development (if necessary)
has commenced;
initial community engagement activities have taken place;
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relevant state or tribal pre-cleanup requirements are being addressed;
a Qualified Environmental Professional has been procured; and
a solicitation for remediation services has been issued.  

 
 
Sufficient progress at 30 months is indicated when:
 

at least 50% of the site-specific activities have been completed and funds have been
requested by and disbursed to the CAR;
a Quality Assurance Project Plan has been approved by EPA; and
other documented activities have occurred that demonstrate to EPA’s satisfaction that the
CAR will successfully perform the cooperative agreement.
 
 
 
 
B.  Substantial Involvement
 
 
 

1.   The EPA Project Officer will be substantially involved in overseeing and monitoring
this cooperative agreement. Substantial involvement, includes, but is not limited to:
 
 
 

a.   Close monitoring of the CAR’s performance to verify compliance with the EPA-
approved workplan and achievement of environmental results.
 
 
 
b.   Participation in periodic telephone conference calls to share ideas, project
successes and challenges, etc., with EPA.
 
 
 
c.   Reviewing and commenting on quarterly and annual reports prepared under
the cooperative agreement (the final decision on the content of reports rests with
the recipient or subrecipients receiving pass-through awards).
 
 
 
d.   Reviewing and approving Quality Assurance Project Plans and related
documents or verifying that appropriate Quality Assurance requirements have
been met where quality assurance activities are being conducted pursuant to an
EPA-approved Quality Assurance Management Plan.
 

 
 

Substantial involvement may also include, depending on the direction of the EPA Project
Officer:
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e.   Collaboration during the performance of the scope of work including
participation in project activities, to the extent permissible under EPA policies.
Examples of collaboration include:
 
 
 

i.    Consultation between EPA staff and the CAR on effective methods of
carrying out the scope of work provided the CAR makes the final decision
on how to perform authorized activities.
 
 
 
ii.   Advice from EPA staff on how to access publicly available information
on EPA or other federal agency websites.
 
 
 
iii. With the consent of the CAR, EPA staff may provide technical advice to
the CAR’s contractors or subrecipients provided the CAR approves any
expenditures of funds necessary to follow advice from EPA staff. (The CAR
remains accountable for performing contract and subaward management
as specified in 2 CFR § 200.318 and 2 CFR § 200.332 as well as the terms
of the EPA cooperative agreement.)
 
 
 
iv. EPA staff participation in meetings, webinars, and similar events upon
the request of the CAR or in connection with a co-sponsorship agreement.
 
 
 

f.    Reviewing and approving that the Analysis of Brownfield Cleanup Alternatives
(ABCA), or equivalent state Brownfields program document, meets the
Brownfields Program’s requirements for an ABCA.
 
 
 
g.   Reviewing proposed procurements in accordance with 2 CFR § 200.325, as
well as the substantive terms of proposed contracts or subawards as appropriate.
This may include reviewing requests for proposals, invitations for bid, scopes of
work and/or plans and specifications for contracts over $250,000 prior to
advertising for bids.
 
 
 
h.   Reviewing the qualifications of key personnel. (EPA does not have the
authority to select employees or contractors, including consultants, employed by
the CAR or subrecipients receiving pass-through awards.)
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i.    Reviewing information in performance reports to ensure all costs incurred by
the CAR and/or its contractor(s) if needed to ensure appropriate expenditure of
grant funds.
 
 
 

      EPA may waive any of the provisions in Section III.B.1. The EPA Project Officer will
provide waivers to provisions a. – d. in Section III.B.1. in writing.
 

 
 

2.   Effects of EPA’s substantial involvement include:
 
 
 

a.   EPA’s review of any project phase, document, or cost incurred under this
cooperative agreement will not have any effect upon CERCLA § 128 Eligible
Response Site determinations or rights, authorities, and actions under CERCLA or
any federal statute.
 
 
 
b.   The CAR remains responsible for ensuring that all cleanups are protective of
human health and the environment and comply with all applicable federal and
state laws. If changes to the expected cleanup become necessary based on public
comment or other reasons, the CAR must consult with the EPA Project Officer and
the State.
 
 
 
c.   The CAR and its subrecipients remain responsible for ensuring costs are
allowable under 2 CFR Part 200, Subpart E.
 

 
 

C.  Cooperative Agreement Recipient Roles and Responsibilities
 
 
 

1.   CARs, other than state entities, that procure a contractor(s) (including consultants)
where the contract will be more than the micro-purchase threshold in 2 CFR §
200.320(a)(1) ($10,000 for most CARs) must select the contractor(s) in compliance with
the fair and open competition requirements in 2 CFR Part 200 and 2 CFR Part 1500. This
requirement also applies to procurement processes that were completed before the
award of this cooperative agreement. See the Brownfields Grants: Guidance on
Competitively Procuring a Contractor for additional information.
 
 
 



4B - 02D62423 - 0      Page 14

CARs may procure multiple contractors to ensure the appropriate expertise is in place to
perform work under the agreement (e.g., expertise to conduct site remediation activities
vs. community engagement) and to allow the ability for work be performed concurrently
at multiple sites.
 
 
 
2.   The CAR must acquire the services of a Qualified Environmental Professional(s) as
defined in 40 CFR § 312.10, if it does not have such a professional on staff to coordinate,
direct, and oversee the brownfield site cleanup activities at a given site.
 

 
 
 
 
 
 

3.   Cybersecurity – The recipient agrees that when collecting and managing
environmental data under this cooperative agreement, it will protect the data by following
all applicable Kentucky cybersecurity requirements.
 
 
 
 
 

a.  EPA must ensure that any connections between the recipient’s network or
 

            information system and EPA networks used by the recipient to transfer
data under this agreement are secure. For purposes of this section, a connection
is defined as a dedicated persistent interface between an Agency IT system and
an external IT system for the purpose of transferring information. Transitory, user-
controlled connections such as website browsing are excluded from this definition.
 
 
 

                  If the recipient’s connections as defined above do not go through the
Environmental
 

            Information Exchange Network or EPA’s Central Data Exchange, the
recipient agrees to contact the EPA Project Officer no later than 90 days after the
date of this award and work with the designated Regional/Headquarters
Information Security Officer to ensure that the connections meet EPA security
requirements, including entering into Interconnection Service Agreements as
appropriate. This condition does not apply to manual entry of data by the recipient
into systems operated and used by EPA’s regulatory programs for the submission
of reporting and/or compliance data.
 

 
 

b.   The recipient agrees that any subawards it makes under this agreement will
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require the subrecipient to comply with the requirements in Cybersecurity Section
a. above if the subrecipient’s network or information system is connected to EPA
networks to transfer data to the Agency using systems other than the
Environmental Information Exchange Network or EPA’s Central Data Exchange.
The recipient will be in compliance with this condition: by including this
requirement in subaward agreements; and during subrecipient monitoring deemed
necessary by the recipient under 2 CFR § 200.332(d), by inquiring whether the
subrecipient has contacted the EPA Project Officer. Nothing in this condition
requires the recipient to contact the EPA Project Officer on behalf of a
subrecipient or to be involved in the negotiation of an Interconnection Service
Agreement between the subrecipient and EPA.
 

 
 

6.   All geospatial data created must be consistent with Federal Geographic Data
Committee (FGDC) endorsed standards. Information on these standards may be found
at www.fgdc.gov.
 

 
 
D.  Quarterly Performance Reports
 
 
 

1.   In accordance with EPA regulations 2 CFR Parts 200 and 1500 (specifically, § 
200.329, Monitoring and Reporting Program Performance), the CAR agrees to submit
quarterly performance reports to the EPA Project Officer within 30 days after each
reporting period. The reporting periods are October 1 – December 31 (1st quarter);
January 1 – March 31 (2nd quarter); April 1 – June 30 (3rd quarter); and July 1 –
September 30 (4th quarter).
 
 
 
These reports shall cover work status, work progress, difficulties encountered,
preliminary data results and a statement of activity anticipated during the subsequent
reporting period, including a description of equipment, techniques, and materials to be
used or evaluated. A discussion of expenditures and financial status for each workplan
task, along with a comparison of the percentage of the project completed to the project
schedule and an explanation of significant discrepancies from the EPA-approved
workplan and budget shall be included in the report. The report shall also include any
changes of key personnel concerned with the project that were approved by the EPA
Grants Management Officer or Award Official. (Note, as provided at 2 CFR § 200.308, 
Revision of budget and program, the CAR must seek prior approval from the EPA Grants
Management Officer or Award Official for a change in a key person.)
 

 
 

2.   The CAR must submit performance reports on a quarterly basis in ACRES using the
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Cleaning Quarterly Report function or to the EPA Project Officer. Quarterly performance
reports must include:
 
 
 

a.   A summary that clearly differentiates between activities completed with EPA
funds provided under the Brownfield Cleanup cooperative agreement and related
activities completed with other sources of leveraged funding.
 
 
 
b.   A summary and status of approved activities performed during the reporting
quarter; a summary of the performance outputs/outcomes achieved during the
reporting quarter; and a description of problems encountered during the reporting
quarter that may affect the project schedule.
 
 
 
c.   A comparison of actual accomplishments to the anticipated outputs/outcomes
specified in the EPA-approved workplan and reasons why anticipated
outputs/outcomes were not met.
 
 
 
d.   An update on the project schedule and milestones, including an explanation of
any discrepancies from the EPA-approved workplan.
 
 
 
e.   A budget summary table with the following information: current approved
project budget; EPA funds drawn down during the reporting quarter; costs drawn
down to date (cumulative expenditures); program income generated and used (if
applicable); and total remaining funds. The budget summary table must include
costs that are charged to the “other” budget object class category (e.g.,
subawards, etc.).
 
 
 
      The CAR shall include an explanation of any discrepancies in the budget from
the EPA-approved workplan, cost overruns or high unit costs, and other pertinent
information. The CAR shall include a statement on funding transfers[1] among
direct budget categories or programs, functions and activities that occurred during
the quarter and cumulatively during the period of performance.
 

 
 

Note: Each property where cleanup activities were performed and/or completed must
have its corresponding information updated in ACRES (or via the Property Profile Form
with prior approval from the EPA Project Officer) prior to submitting the quarterly
performance report (see Section III.E. below).
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3.   The CAR must maintain records that will enable it to report to EPA on the amount of
funds disbursed by the CAR to clean up the specific property(ies) under this cooperative
agreement.
 
 
 
4.   In accordance with 2 CFR § 200.329(e)(1), the CAR agrees to inform EPA as soon
as problems, delays, or adverse conditions become known which will materially impair
the ability to meet the outputs/outcomes specified in the EPA-approved workplan.
 
 
 

E.  Property Profile Submission
 
 
 

1.   The CAR must report on interim progress (e.g., clean up started) and any final
accomplishments (e.g., clean up completed, contaminants removed, institutional controls
required, engineering controls required) by completing and submitting relevant portions
of the electronic Property Profile Form using the Assessment, Cleanup and
Redevelopment Exchange System (ACRES). The CAR must enter the data in ACRES as
soon as the interim action or final accomplishment has occurred, or within 30 days after
the end of each reporting quarter. The CAR must enter any new data into ACRES prior to
submitting the quarterly performance report to the EPA Project Officer. The CAR must
utilize the electronic version of the Property Profile Form in ACRES unless approval is
obtained from the EPA Project Officer to use the hardcopy version of the Property Profile
Form or its use is included in the approved workplan.
 

 
 
F.   Final Cooperative Agreement Performance Report with Environmental Results
 
 
 

1.   In accordance with EPA regulations 2 CFR Parts 200 and 1500 (specifically, §
200.329, Monitoring and Reporting Program Performance and 2 CFR § 200.344(a), 
Closeout), the CAR agrees to submit to the EPA Project Officer within 120 days after the
expiration or termination of the approved project period a final performance report on the
cooperative agreement via email; unless the EPA Project Officer agrees to accept a
paper copy of the report. The final performance report shall document and summarize
the elements listed in Section III.D.2., as appropriate, for activities that occurred over the
entire project period.
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IV. FINANCIAL ADMINISTRATION REQUIREMENTS
 
 
 
A.  Cost Share Requirement
 
 
 

1.   As provided in IIJA, no cost share is required for this agreement.
 

 
 
B.  Eligible Uses of the Funds for the Cooperative Agreement Recipient
 
 
 

1.   To the extent allowable under the EPA-approved workplan, cooperative agreement
funds may be used for eligible programmatic expenses necessary to clean up sites.
Eligible programmatic expenses include activities described in Section V. of these Terms
and Conditions. In addition, eligible programmatic expenses may include:
 
 
 

a.   Ensuring cleanup activities at a particular site are authorized by CERCLA §
104(k) and the EPA-approved workplan.
 
 
 
b.   Ensuring that a cleanup complies with applicable requirements under federal
and state laws, as required by CERCLA § 104(k).
 
 
 
c.   Preparing and updating an Analysis of Brownfield Cleanup Alternatives
(ABCA) which will include information about the site and contamination issues,
cleanup standards, applicable laws, alternatives considered, and the proposed
cleanup.
 
 
 
d.   Using up to $50,0000 of the cooperative agreement funds to conduct
unforeseen environmental site assessment activities only when:
 
 
 

i.    the state or tribal environmental authority requires additional site
characterization in order to move forward with the remediation, as provided
at CERCLA § 104(k)(10)(B)(i)(I); or
 
 
 
      the site is not enrolled in the State or Tribal response program and the
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Environmental Professional recommends, in writing, additional site
characterization in order to move forward with the remediation, as provided
at CERCLA § 104(k)(10)(B)(i)(I); and
 
 
 
ii.   the CAR has exhausted available resources to conduct the
environmental site assessment, including the resources described in the
FY23 application.
 

The CAR must obtain written approval from the EPA Project Officer to use funding
from this cooperative agreement to characterize the site.
 
 
 
e.   Developing a Quality Assurance Project Plan (QAPP) as required by 2 CFR § 
1500.12. The specific requirement for a QAPP is outlined in Implementation of
Quality Assurance Requirements for Organizations Receiving EPA Financial
Assistance available at https://www.epa.gov/grants/implementation-quality-
assurance-requirements-organizations-receiving-epa-financial.  
 
 
 
f.    Performing limited site characterization to confirm the effectiveness of the
proposed cleanup design or the effectiveness of a cleanup once an action has
been completed.
 
 
 
g.   Ensuring that public participation requirements are met. This includes
preparing a Community Involvement Plan which will include reasonable notice,
opportunity for public involvement and comment on the proposed cleanup, and
response to comments.
 
 
 
h.   Establishing an Administrative Record.
 
 
 
g.   Using a portion of the cooperative agreement funds to purchase environmental
insurance for the remediation of the site. [Funds shall not be used to purchase
insurance intended to provide coverage for any of the ineligible uses under
Section IV., Ineligible Uses of the Funds for the Cooperative Agreement Recipient
.]
 
 
 
j.    Any other eligible programmatic costs, including direct costs incurred by the
recipient in reporting to EPA; procuring and managing contracts; awarding,
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monitoring, and managing subawards to the extent required to comply with 2 CFR 
§ 200.332 and the “Establishing and Managing Subawards” General Term and
Condition; and carrying out community engagement pertaining to the cleanup
activities.
 
 
 

 
 

2.   Under CERCLA § 104(k)(5)(E), CARs and subrecipients may use up to 5% of the
sum of direct EPA funding for this cooperative agreement for administrative costs,
including indirect costs under 2 CFR § 200.414. The limit on administrative costs for the
CAR under this agreement is $49,964. The total amount of indirect costs and any direct
costs for cooperative agreement administration by the CAR paid for by EPA under
the cooperative agreement shall not exceed this amount. Subrecipients may use up to
5% of the amount of Federal funds in their subawards for administrative costs. As
required by 2 CFR § 200.403(d), the CAR and subrecipients must classify administrative
costs as direct or indirect consistently and shall not classify the same types of costs in
both categories. The term “administrative costs” does not include:
 
 
 

a.   Investigation and identification of the extent of contamination of a brownfield
site;
 
 
 
b.   design and performance of a response action; or
 
 
 
c.   monitoring of a natural resource.
 

 
 
Eligible cooperative agreement and subaward administrative costs subject to the 5%
limitation include direct costs for:
 
 
 

a.   Costs incurred to comply with the following provisions of the Uniform
Administrative Requirements for Cost Principles and Audit Requirements for
Federal Awards at 2 CFR Parts 200 and 1500 other than those identified as
programmatic. 
 
 
 

i.    Record-keeping associated with equipment purchases required under 2
CFR § 200.313;
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ii.   Preparing revisions and changes in the budgets, scopes of work,
program plans and other activities required under 2 CFR § 200.308;
 
 
 
iii. Maintaining and operating financial management systems required
under 2 CFR § 200.302;
 
 
 
iv. Preparing payment requests and handling payments under 2 CFR § 
200.305;
 
 
 
v.   Financial reporting under 2 CFR § 200.328;
 
 
 
vi. Non-federal audits required under 2 CFR Part 200, Subpart F; and
 
 
 
vii. Closeout under 2 CFR § 200.344 with the exception of preparing the
recipient’s final performance report. Costs for preparing this report are
programmatic and are not subject to the 5% limitation on direct
administrative costs.
 
 
 

b.   Pre-award costs for preparation of the proposal and application for this
cooperative agreement (including the final workplan) or applications for subawards
are not allowable as direct costs but may be included in the CAR’s or
subrecipient’s indirect cost pool to the extent authorized by 2 CFR § 200.460. 
 

 
 
C.  Ineligible Uses of the Funds for the Cooperative Agreement Recipient
 
 
 

1.   Cooperative agreement funds shall not be used by the CAR for any of the following
activities:
 
 
 

a.   Pre-cleanup Phase I and Phase II environmental site assessment activities
with the exception of site monitoring activities that are reasonable and necessary
during the cleanup process, including determination of the effectiveness of a
cleanup;
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b.   Monitoring and data collection necessary to apply for, or comply with,
environmental permits under other federal and state laws, unless such a permit is
required as a component of the cleanup action;
 
 
 
c.   Construction, demolition, and site development activities that are not cleanup
actions (e.g., marketing of property (activities or products created specifically to
attract buyers or investors), construction of a new facility, or addressing public or
private drinking water supplies that have deteriorated through ordinary use);
 
 
 
d.   Job training activities unrelated to performing a specific cleanup at a site
covered by the cooperative agreement;
 
 
 
e.   To pay for a penalty or fine;
 
 
 
f.    To pay a federal cost share requirement (e.g., a cost share required by
another federal grant) unless there is specific statutory authority;
 
 
 
g.   To pay for a response cost at a brownfield site for which the CAR or subaward
recipient is potentially liable under CERCLA § 107;
 
 
 
h.   To pay a cost of compliance with any federal law, excluding the cost of
compliance with laws applicable to the cleanup; and
 
 
 
i.    Unallowable costs (e.g., lobbying and purchases of alcoholic beverages) under
2 CFR Part 200, Subpart E.
 

 
 
2.  Cooperative agreement funds shall not be used for any of the following properties:
 
 
 

a.   Facilities listed, or proposed for listing, on the National Priorities List (NPL);
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b.   Facilities subject to unilateral administrative orders, court orders, and
administrative orders on consent or judicial consent decree issued to or entered
by parties under CERCLA;
 
 
 
c.   Facilities that are subject to the jurisdiction, custody or control of the United
States government except for land held in trust by the United States government
for an Indian tribe; or
 
 
 
d.   A site excluded from the definition of a brownfield site for which EPA has not
made a property-specific funding determination.
 

 
 

 
 

 
 
V. CLEANUP REQUIREMENTS
 
 
 
A.  Authorized Cleanup Activities
 
 
 
 
 

1.   The CAR shall prepare an Analysis of Brownfield Cleanup Alternatives (ABCA), or
equivalent state Brownfields program document, which will include information about the
site and contamination issues (i.e., exposure pathways, identification of contaminant
sources, etc.); cleanup standards; applicable laws; alternatives considered; and the
proposed cleanup. The evaluation of alternatives must include effectiveness, ability to
implement, and the cost of the response proposed. The evaluation of alternatives must
also consider the resilience of the remedial options to address potential adverse impacts
caused by extreme weather events (e.g., sea level rise, increased frequency and
intensity of flooding, etc.). The alternatives may additionally consider the degree to which
they reduce greenhouse gas discharges, reduce energy use or employ alternative
energy sources, reduce volume of wastewater generated/disposed of, reduce volume of
materials taken to landfills, and recycle and re-use materials generated during the
cleanup process to the maximum extent practicable. The evaluation will include an
analysis of reasonable alternatives including no action. The cleanup method chosen
must be based on this analysis and documented in a decision document upon
completion of the public comment period. The CAR must consult with the relevant state
program (or EPA if there is not a state program that covers the site) to determine if the
selected cleanup requires formal modification based on public comments or new
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information.
 
 
 
2.   Prior to conducting or engaging in any on-site activity with the potential to impact
historic properties (such as invasive sampling or cleanup), the CAR shall consult with the
EPA Project Officer regarding potential applicability of the National Historic Preservation
Act (NHPA) (16 USC § 470) and, if applicable, shall assist EPA in complying with any
requirements of the NHPA and implementing regulations.
 

 
 
B.  Quality Assurance (QA) Requirements
 
 
 

1.   When environmental data are collected as part of the brownfield cleanup (e.g.,
cleanup verification sampling, post-cleanup confirmation sampling), the CAR shall
comply with 2 CFR § 1500.12 requirements to develop and implement quality assurance
practices sufficient to produce data adequate to meet project objectives and to minimize
data loss. State law may impose additional QA requirements.
 
 
 
2.   Recipients implementing environmental programs within the scope of the assistance
agreement must submit to the EPA Project Officer an approvable Quality Assurance
Project Plan (QAPP) at least 30 days prior to the initiating of data collection or data
compilation. The Quality Assurance Project Plan (QAPP) is the document that provides
comprehensive details about the quality assurance, quality control, and technical
activities that must be implemented to ensure that project objectives are met.
Environmental programs include direct measurements or data generation, environmental
modeling, compilation of data from literature or electronic media, and data supporting the
design, construction, and operation of environmental technology.
 
 
 
The QAPP should be prepared in accordance with EPA QA/R-5: EPA Requirements for
Quality Assurance Project Plans. No environmental data collection or data compilation
may occur until the QAPP is approved by the EPA Project Officer and Quality Assurance
Regional Manager. Additional information on the requirements can be found at the EPA
Office of Grants and Debarment website at https://www.epa.gov/grants/implementation-
quality-assurance-requirements-organizations-receiving-epa-financial.
 

 
 

3.   The recipient shall notify the EPA Project Officer and the EPA Quality Assurance
Manager or designee (hereafter referred to as QAM) when substantive changes are
needed to the QAPP. EPA may require the QAPP be updated and re-submitted for
approval.



4B - 02D62423 - 0      Page 25

 
 
4.   The recipient must review their approved QAPP at least annually. The results of the
QAPP review and any revisions must be submitted to the EPA Project Officer and the
QAM at least annually and may also be submitted when changes occur (the QAM or EPA
Project Officer may add additional specifications).
 
 
 
5.   The recipient must submit a QAPP Checklist with the QAPP. The QAPP Checklist
can be found online at: https://www.epa.gov/brownfields/region-4-quality-assurance-
project-plan-qapp-tool-box.
 

 
 

6.   Competency of Organizations Generating Environmental Measurement Data: In
 
accordance with Agency Policy Directive Number FEM-2012-02, Policy to Assure the
Competency of Organizations Generating Environmental Measurement Data under
Agency-Funded Assistance Agreements, the CAR agrees, by entering into this
agreement, that it has demonstrated competency prior to award, or alternatively, where a
pre-award demonstration of competency is not practicable, the CAR agrees to
demonstrate competency prior to carrying out any activities under the award involving the
generation or use of environmental data. The CAR shall maintain competency for the
duration of the project period of this agreement and this will be documented during the
annual reporting process. A copy of the Policy is available online at 
http://www.epa.gov/fem/lab_comp.htm or a copy may also be requested by contacting
the EPA Project Officer for this award. 
 

 
 
C.  Public Involvement and Community Outreach
 
 
 

1.   All cleanup activities require a site-specific Community Involvement Plan. The plan
must include providing reasonable notice to the community and opportunity for public
involvement and comment on the proposed cleanup options under consideration for the
site. All information, including responses to public comments and administrative records,
may be made available to the public to the extent consistent with 2 CFR § 200.338 and
applicable state, tribal, or local law.
 

 
 
D.  Public Awareness
 
 
 

1.   The CAR agrees to clearly reference EPA investments in the project during all
phases of community outreach outlined in the EPA-approved workplan, which may
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include the development of any post-project summary or success materials that highlight
achievements to which this project contributed.
 
 
 

a.   If any documents, fact sheets, and/or web materials are developed as part of
this cooperative agreement, then they shall comply with the Acknowledgement
Requirements for Non-ORD Assistance Agreements in the General Terms and
Conditions of this agreement.  
 
 
 
b.   If the EPA logo is displayed along with logos from other participating entities
on websites, outreach materials, or reports, it must not be prominently displayed
to imply that any of the recipient or subrecipient’s activities are being conducted by
the EPA. Instead, the EPA logo should be accompanied with a statement
indicating that the Oak Pointe Center received financial support from the EPA
under an Assistance Agreement per the term and condition described in Section
V.D.1.a. above. More information is available at 
https://www.epa.gov/stylebook/using-epa-seal-and-logo.
 
 
 
c.   Investing in America Emblem: The recipient will ensure that a sign is placed at
construction sites supported in whole or in part by this award displaying the official
Investing in America emblem and must identify the project as a “project funded by
President Biden’s Bipartisan Infrastructure Law.” The sign must be placed at
construction sites in an easily visible location that can be directly linked to the
work taking place and must be maintained in good condition throughout the
construction period.
 
 
 
The recipient will ensure compliance with the guidelines and design specifications
provided by EPA for using the official Investing in America emblem available at 
https://www.epa.gov/invest/investing-america-signage.
 
 
 
d.   Procuring Signs: Consistent with section 6002 of RCRA, 42 U.S.C. 6962, and
2 CFR 200.323, recipients are encouraged to use recycled or recovered materials
when procuring signs. Signage costs are considered an allowable cost under this
assistance agreement provided that the costs associated with signage are
reasonable.
 
 
 
Additionally, to increase public awareness of projects serving communities where
English is not the predominant language, recipients are encouraged to translate
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the language on signs (excluding the official Investing in America emblem or EPA
logo or seal) into the appropriate non-English language(s). The costs of such
translation are allowable, provided the costs are reasonable.
 

 
 

2.   The CAR agrees to notify the EPA Project Officer listed in this award document of
public or media events publicizing the accomplishment of significant events related to
construction and/or site reuse projects as a result of this agreement, and provide the
opportunity for attendance and participation by federal representatives with at least ten
(10) working days’ notice.
 
 
 
3.   To increase public awareness of projects serving communities where English is not
the predominant language, CARs are encouraged to include in their outreach strategies
communication in non-English languages. Translation costs for this purpose are
allowable, provided the costs are reasonable.
 
 
 
4.   All public awareness activities conducted with EPA funding are subject to the
provisions in the General Terms and Conditions on compliance with section 504 of the
Americans with Disabilities Act.
 
 
 

E.  Administrative Record
 
 
 

1.   The CAR shall establish an Administrative Record that contains the documents that
form the basis for the selection of a cleanup plan. Documents in the Administrative
Record shall include the ABCA; site investigation reports; the cleanup plan; cleanup
standards used; responses to public comments; and verification that shows that cleanup
is complete. The CAR shall keep the Administrative Record available at a location
convenient to the public and make it available for inspection. The Administrative Record
must be retained for three (3) years after the termination of the cooperative agreement
subject to any requirements for maintaining records of site cleanups ongoing at the time
of termination.
 

 
 
F.  Implementation of Cleanup Activities
 
 
 
 
 

1.   The CAR shall ensure the adequacy of each cleanup in protecting human health and
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the environment as it is implemented.
 
 
 
2.   If the CAR is unable or unwilling to complete the cleanup, the CAR shall ensure that
the site is secure. The CAR shall notify the appropriate state agency and EPA to ensure
an orderly transition should additional activities become necessary.
 
 
 

G.  Completion of Cleanup Activities
 
 
 

1.   The CAR shall ensure that the successful completion of a cleanup is properly
documented. This must be done through a final report or letter from a Qualified
Environmental Professional, or other documentation provided by a State or Tribe that
shows cleanup is complete (including No Further Action letters, institutional controls,
etc.). This documentation must be included as part of the Administrative Record.
 

 
 
H.   Inclusion of Additional Terms and Conditions
 
 
 

1.   In accordance with 2 CFR § 200.334, the CAR shall maintain records pertaining to
the cooperative agreement for a minimum of three (3) years following submission of the
final financial report unless one or more of the conditions described in the regulation
applies. The CAR shall provide access to records relating to cleanups supported with
Cleanup cooperative agreement funds to authorized representatives of the Federal
government as required by 2 CFR § 200.337.
 
 
 
2.   The CAR has an ongoing obligation to advise EPA if it assessed any penalties
resulting from environmental noncompliance at the site(s) subject to this agreement.
 

 
 

 
 

VI. PAYMENT AND CLOSEOUT
 
 
 
For the purposes of these Terms and Conditions, the following definitions apply: “payment”
is EPA’s transfer of funds to the CAR; “closeout” refers to the process EPA follows to ensure
that all administrative actions and work required under the cooperative agreement have
been completed.
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A.  Payment Schedule
 

 
 
1.   The CAR may request advance payment from EPA pursuant to 2 CFR § 
200.305(b)(1) and the prompt disbursement requirements of the General Terms and
Conditions of this agreement.
 
 
 
This requirement does not apply to states which are subject to 2 CFR § 200.305(a)
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B.  Schedule for Closeout
 

 
 

1.   Closeout will be conducted in accordance with 2 CFR § 200.344. EPA will close out
the award when it determines that all applicable administrative actions and all required
work under the cooperative agreement have been completed.
 
 
 
2.   The CAR, within 120 days after the expiration or termination of the cooperative
agreement, must submit all financial, performance, and other reports required as a
condition of the cooperative agreement.
 
 
 

a.   The CAR must submit the following documentation:
 
 
 

i.    The Final Cooperative Agreement Performance Report as described in
Section III.F. of these Terms and Conditions.
 
 
 
ii.   Administrative and Financial Reports as described in the General Terms
and Conditions of this agreement.
 
 
 

b.   The CAR must ensure that all appropriate data have been entered into
ACRES or all hardcopy Property Profile Forms are submitted to the EPA Project
Officer.
 
 
 

c.         As required by 2 CFR § 200.344, the CAR must immediately refund to EPA any
balance of unobligated (unencumbered) advanced cash or accrued program income that is
not authorized to be retained for use on other cooperative agreements.
 
 
 
[1] Per EPA’s General Term and Condition, the CAR must obtain prior approval from the EPA Grants
Management Officer or Award Official for cumulative transfers of funds in excess of 10% of the total budget.
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"General Decision Number: KY20250034 03/14/2025

Superseded General Decision Number: KY20240034

State: Kentucky

Construction Type: Building

County: Pulaski County in Kentucky.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $17.75 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
|                              |  determination, if it is    |
|                              |  higher) for all hours      |
|                              |  spent performing on the    |
|                              |  contract in 2025.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022:                     |  $13.30 per hour (or the    |
|                              |  applicable wage rate listed|
|                              |  on this wage determination,|
|                              |  if it is higher) for all   |
|                              |  hours spent performing on  |
|                              |  that contract in 2025.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be



adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/03/2025
          1              02/07/2025
          2              02/28/2025
          3              03/14/2025

 ASBE0046-002 05/01/2023

                                  Rates          Fringes

ASBESTOS WORKER/HEAT & FROST   
INSULATOR........................$ 28.09            17.19
----------------------------------------------------------------
* BOIL0040-001 01/01/2025

                                  Rates          Fringes

BOILERMAKER......................$ 43.85            28.44
----------------------------------------------------------------
 CARP1650-007 06/01/2024

                                  Rates          Fringes

CARPENTER (Includes Form Work)...$ 32.25            18.09
----------------------------------------------------------------
 ELEC0317-005 06/03/2024

                                  Rates          Fringes

ELECTRICIAN......................$ 38.30            23.12
----------------------------------------------------------------
* ELEV0011-001 01/01/2025

                                  Rates          Fringes

ELEVATOR MECHANIC................$ 57.41       38.435+a+b

PAID HOLIDAYS:



  a. New Year's Day, Memorial Day, Independence Day, Labor Day,
  Vetern's Day, Thanksgiving Day, the Friday after
  Thanksgiving, and Christmas Day.

  b. Employer contributes 8% of regular hourly rate to vacation
  pay credit for employee who has worked in business more
  than 5 years; 6% for less than 5 years' service.

----------------------------------------------------------------
 ENGI0181-083 07/01/2024

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR   
(Bobcat/Skid Steer/Skid   
Loader)..........................$ 37.83            19.10
----------------------------------------------------------------
 ENGI0181-084 07/01/2024

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR   
(Oiler)..........................$ 32.45            19.10
----------------------------------------------------------------
 ENGI0181-085 07/01/2024

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR   
(Crane)..........................$ 37.83            19.10

  CRANES WITH BOOM 150 FEET & OVER, INCLUDING JIB, SHALL
  RECEIVE $.75 ABOVE THE WAGE RATE.
  ALL CRANES WITH PILING LEADS WILL RECEIVE $.50 ABOVE THE
  WAGE, REGARDLESS OF BOOM LENGTH.

----------------------------------------------------------------
 ENGI0181-086 07/01/2024

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR   
(Forklift).......................$ 37.83            19.10
----------------------------------------------------------------
 ENGI0181-092 07/01/2024

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR   
(Bulldozer)......................$ 37.83            19.10



----------------------------------------------------------------
 IRON0769-005 06/01/2024

                                  Rates          Fringes

IRONWORKER, REINFORCING  
     ZONE 1......................$ 37.66            29.24
     ZONE 2......................$ 38.06            29.24
     ZONE 3......................$ 39.66            29.24

  ZONE 1 - (no base rate increase) Up to 10 mile radius of
  Union Hall, 1643 Greenup Ave, Ashland, KY.

  ZONE 2 - (add $0.40 per hour to base rate) 10 to 50 mile
  radius of Union Hall, 1643 Greenup Ave, Ashland, KY.

  ZONE 3 - (add $2.00 per hour to base rate) 50 mile radius &
  over of Union Hall, 1643 Greenup Ave, Ashland, KY.

----------------------------------------------------------------
 LABO0189-007 06/01/2024

                                  Rates          Fringes

LABORER (Pipelayer)..............$ 27.63            16.48
----------------------------------------------------------------
 LABO0576-012 07/01/2024

                                  Rates          Fringes

LABORER (Mason Tender -   
Cement/Concrete).................$ 25.22            12.74
----------------------------------------------------------------
 LABO0576-014 07/01/2024

                                  Rates          Fringes

LABORER (Carpenter Tender,   
Common or General)...............$ 25.02            12.74
----------------------------------------------------------------
 LABO1392-004 07/01/2024

                                  Rates          Fringes

LABORER (Mason Tender - Brick)...$ 27.25            16.64
----------------------------------------------------------------
 PAIN1072-005 12/01/2024

                                  Rates          Fringes



PAINTER (Spray Only).............$ 34.29            23.95
----------------------------------------------------------------
 PLUM0452-014 11/01/2024

                                  Rates          Fringes

PIPEFITTER.......................$ 41.00            21.66
----------------------------------------------------------------
 SFKY0669-001 01/01/2025

                                  Rates          Fringes

SPRINKLER FITTER (Fire   
Sprinklers)......................$ 41.33            26.08
----------------------------------------------------------------
 SHEE0110-006 12/01/2024

                                  Rates          Fringes

SHEET METAL WORKER (Excludes   
HVAC Duct Installation)..........$ 39.69            25.16
----------------------------------------------------------------
* UAVG-KY-0007 01/01/2025

                                  Rates          Fringes

IRONWORKER, ORNAMENTAL...........$ 36.73            27.05
----------------------------------------------------------------
* UAVG-KY-0008 01/01/2025

                                  Rates          Fringes

LABORER:  Power Tool Operator....$ 28.73            19.36
----------------------------------------------------------------
*  SUKY2015-017 06/02/2015

                                  Rates          Fringes

BRICKLAYER.......................$ 24.61            11.88
  
CEMENT MASON/CONCRETE FINISHER...$ 27.99             0.00
  
IRONWORKER, STRUCTURAL...........$ 22.31            15.40
  
OPERATOR:    
Backhoe/Excavator/Trackhoe.......$ 21.11            13.00
  
OPERATOR:  Grader/Blade..........$ 24.33            13.00
  
PAINTER (Brush and Roller).......$ 18.20             6.43



  
PLUMBER..........................$ 33.41            16.67
  
ROOFER...........................$ 22.31             7.41
  
SHEET METAL WORKER (HVAC Duct   
Installation Only)...............$ 25.91             8.06
  
TILE FINISHER....................$ 17.67 **          7.45
  
TILE SETTER......................$ 25.77             6.10
  
TRUCK DRIVER:  Dump Truck........$ 17.07 **          6.25
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($17.75) or 13658
($13.30).  Please see the Note at the top of the wage
determination for more information. Please also note that the
minimum wage requirements of Executive Order 14026 are not
currently being enforced as to any contract or subcontract to
which the states of Texas, Louisiana, or Mississippi, including
their agencies, are a party.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after



award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

----------------------------------------------------------------

The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than
""SU"", ""UAVG"", ?SA?, or ?SC? denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates
in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024
in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.



Survey Rate Identifiers

The ""SU"" identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

?SU? wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The ""SA"" identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.
The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the ?SA? identifier took
effect under state law in the state from which the rates were
adopted.

-----------------------------------------------------------

WAGE DETERMINATION APPEALS PROCESS

1) Has there been an initial decision in the matter? This can
be:

           a) a survey underlying a wage determination
           b) an existing published wage determination
c) an initial WHD letter setting forth a position on
a wage determination matter
d) an initial conformance (additional classification



and rate) determination

On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:

            Branch of Wage Surveys
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210.



================================================================

          END OF GENERAL DECISION"



 

 
 

 

 

APPENDIX G 
 

Davis-Bacon Act Requirements 

 

 

 



DBRA Requirements for Contractors and Subcontractors Under EPA Grants 

 

The contractor acknowledges that by entering into this contract with a contracting agency, funded by an 

Environmental Protection Agency assistance agreement (grant), the contractor agrees to comply with 

the following terms and conditions in accordance with 29 CFR 5.5, if this contract is for activities covered 

under Davis-Bacon and Related Acts (DBRA) and exceeds (or will exceed) $2,000. Definitions for many of 

the terms used below are provided in 29 CFR 5.2.  

For the purposes of this clause, non-Federal entities that enter into contracts with contractors are 

considered “contracting agencies”. Contracting agencies may be EPA grant recipients and/or 

subrecipients at any tier (including borrowers). “Contracting officers” work for contracting agencies. 

 

(a) Required Contract Clauses 

 

(1)  Minimum Wages  

 

(i) Wage rates and fringe benefits  

All laborers and mechanics employed or working upon the site of the work (or otherwise working in 

construction or development of the project under a development statute), will be paid unconditionally 

and not less often than once a week, and without subsequent deduction or rebate on any account 

(except such payroll deductions as are permitted by regulations issued by the Secretary of Labor under 

the Copeland Act (29 CFR part 3)), the full amount of basic hourly wages and bona fide fringe benefits 

(or cash equivalents thereof) due at time of payment computed at rates not less than those contained in 

the wage determination of the Secretary of Labor which is attached hereto and made a part hereof, 

regardless of any contractual relationship which may be alleged to exist between the contractor and 

such laborers and mechanics.  

As provided in paragraphs (d) and (e) of this section, the appropriate wage determinations are effective 

by operation of law even if they have not been attached to the contract.  

 

Contributions made or costs reasonably anticipated for bona fide fringe benefits under the Davis-Bacon 

Act (40 U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are considered wages paid to such laborers 

or mechanics, subject to the provisions of paragraph (a)(1)(v) of this section; also, regular contributions 

made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, 

funds, or programs which cover the particular weekly period, are deemed to be constructively made or 

incurred during such weekly period. Such laborers and mechanics must be paid the appropriate wage 

rate and fringe benefits on the wage determination for the classification(s) of work actually performed, 

without regard to skill, except as provided in paragraph (a)(4) of this section.  

 

https://www.ecfr.gov/current/title-29/section-5.5
https://www.ecfr.gov/current/title-29/section-5.2
https://www.ecfr.gov/current/title-29/part-3
https://www.govinfo.gov/link/uscode/40/3141


Laborers or mechanics performing work in more than one classification may be compensated at the rate 

specified for each classification for the time actually worked therein: Provided, That the employer's 

payroll records accurately set forth the time spent in each classification in which work is performed. The 

wage determination (including any additional classifications and wage rates conformed under paragraph 

(a)(1)(iii) of this section) and the Davis-Bacon poster (WH–1321) must be posted at all times by the 

contractor and its subcontractors at the site of the work in a prominent and accessible place where it 

can be easily seen by the workers.  

(ii) Frequently recurring classifications  

(A) In addition to wage and fringe benefit rates that have been determined to be prevailing under the 

procedures set forth in 29 CFR Part 1, a wage determination may contain, pursuant to § 1.3(f), wage and 

fringe benefit rates for classifications of laborers and mechanics for which conformance requests are 

regularly submitted pursuant to paragraph (a)(1)(iii) of this section, provided that:  

( 1) The work performed by the classification is not performed by a classification in the wage 

determination for which a prevailing wage rate has been determined;  

( 2) The classification is used in the area by the construction industry; and  

( 3) The wage rate for the classification bears a reasonable relationship to the prevailing wage rates 

contained in the wage determination.  

(B) The Administrator will establish wage rates for such classifications in accordance with paragraph 

(a)(1)(iii)(A)( 3) of this section. Work performed in such a classification must be paid at no less than the 

wage and fringe benefit rate listed on the wage determination for such classification.  

(iii) Conformance 

(A) The contracting officer must require that any class of laborers or mechanics, including helpers, which 

is not listed in the wage determination and which is to be employed under the contract be classified in 

conformance with the wage determination. Conformance of an additional classification and wage rate 

and fringe benefits is appropriate only when the following criteria have been met:  

( 1) The work to be performed by the classification requested is not performed by a classification in the 

wage determination; and  

( 2) The classification is used in the area by the construction industry; and  

( 3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to 

the wage rates contained in the wage determination.  

(B) The conformance process may not be used to split, subdivide, or otherwise avoid application of 

classifications listed in the wage determination. 

(C) If the contractor and the laborers and mechanics to be employed in the classification (if known), or 

their representatives, and the contracting officer agree on the classification and wage rate (including the 

amount designated for fringe benefits where appropriate), a report of the action taken will be sent by 

the contracting officer by email to DBAconformance@dol.gov. The Administrator, or an authorized 

representative, will approve, modify, or disapprove every additional classification action within 30 days 

https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/fedprojc.pdf
https://www.ecfr.gov/current/title-29/part-1
mailto:DBAconformance@dol.gov


of receipt and so advise the contracting officer or will notify the contracting officer within the 30–day 

period that additional time is necessary.  

(D) In the event the contractor, the laborers or mechanics to be employed in the classification or their 

representatives, and the contracting officer do not agree on the proposed classification and wage rate 

(including the amount designated for fringe benefits, where appropriate), the contracting officer will, by 

email to DBAconformance@dol.gov, refer the questions, including the views of all interested parties and 

the recommendation of the contracting officer, to the Administrator for determination. The 

Administrator, or an authorized representative, will issue a determination within 30 days of receipt and 

so advise the contracting officer or will notify the contracting officer within the 30–day period that 

additional time is necessary.  

(E) The contracting officer must promptly notify the contractor of the action taken by the Wage and 

Hour Division under paragraphs (a)(1)(iii)(C) and (D) of this section. The contractor must furnish a 

written copy of such determination to each affected worker, or it must be posted as a part of the wage 

determination. The wage rate (including fringe benefits where appropriate) determined pursuant to 

paragraph (a)(1)(iii)(C) or (D) of this section must be paid to all workers performing work in the 

classification under this contract from the first day on which work is performed in the classification. 

(iv) Fringe benefits not expressed as an hourly rate  

Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 

includes a fringe benefit which is not expressed as an hourly rate, the contractor may either pay the 

benefit as stated in the wage determination or may pay another bona fide fringe benefit or an hourly 

cash equivalent thereof.  

(v) Unfunded plans  

If the contractor does not make payments to a trustee or other third person, the contractor may 

consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 

anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary 

of Labor has found, upon the written request of the contractor, in accordance with the criteria set forth 

in § 5.28, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor 

may require the contractor to set aside in a separate account assets for the meeting of obligations under 

the plan or program.  

(vi) Interest  

In the event of a failure to pay all or part of the wages required by the contract, the contractor will be 

required to pay interest on any underpayment of wages.  

 

(2) Withholding  

(i) Withholding requirements  

The EPA, grant recipient, subrecipient at any tier, and/or contracting agency may, upon its own action, 

or must, upon written request of an authorized representative of the Department of Labor, withhold or 

cause to be withheld from the contractor so much of the accrued payments or advances as may be 

mailto:DBAconformance@dol.gov
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/FairLaborStandAct.pdf
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/FairLaborStandAct.pdf
https://www.ecfr.gov/current/title-29/section-5.28


considered necessary to satisfy the liabilities of the prime contractor or any subcontractor for the full 

amount of wages and monetary relief, including interest, required by the clauses set forth in paragraph 

(a) of this section for violations of this contract, or to satisfy any such liabilities required by any other 

Federal contract, or federally assisted contract subject to Davis-Bacon labor standards, that is held by 

the same prime contractor (as defined in § 5.2).  

The necessary funds may be withheld from the contractor under this contract, any other Federal 

contract with the same prime contractor, or any other federally assisted contract that is subject to 

Davis-Bacon labor standards requirements and is held by the same prime contractor, regardless of 

whether the other contract was awarded or assisted by the same agency, and such funds may be used 

to satisfy the contractor liability for which the funds were withheld.  

In the event of a contractor's failure to pay any laborer or mechanic, including any apprentice or helper 

working on the site of the work (or otherwise working in construction or development of the project 

under a development statute) all or part of the wages required by the contract, or upon the contractor's 

failure to submit the required records as discussed in paragraph (a)(3)(iv) of this section, the EPA, grant 

recipient, subrecipient at any tier, and/or contracting agency may on its own initiative and after 

written notice to the contractor, sponsor, applicant, owner, or other entity, as the case may be, take 

such action as may be necessary to cause the suspension of any further payment, advance, or guarantee 

of funds until such violations have ceased.  

(ii) Priority to withheld funds  

The Department has priority to funds withheld or to be withheld in accordance with paragraph (a)(2)(i) 

or (b)(3)(i) of this section, or both, over claims to those funds by:  

(A) A contractor's surety(ies), including without limitation performance bond sureties and payment bond 

sureties; 

(B) A contracting agency for its reprocurement costs;  

(C) A trustee(s) (either a court-appointed trustee or a U.S. trustee, or both) in bankruptcy of a 

contractor, or a contractor's bankruptcy estate; 

(D) A contractor's assignee(s); 

(E) A contractor's successor(s); or 

(F) A claim asserted under the Prompt Payment Act, 31 U.S.C. 3901–3907. 

 

(3) Records and certified payrolls 

(i) Basic record requirements 

(A) Length of record retention  

All regular payrolls and other basic records must be maintained by the contractor and any subcontractor 

during the course of the work and preserved for all laborers and mechanics working at the site of the 

https://www.ecfr.gov/current/title-29/part-5
https://www.govinfo.gov/link/uscode/31/3901


work (or otherwise working in construction or development of the project under a development statute) 

for a period of at least 3 years after all the work on the prime contract is completed.  

(B) Information required  

Such records must contain the name; Social Security number; last known address, telephone number, 

and email address of each such worker; each worker's correct classification(s) of work actually 

performed; hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide 

fringe benefits or cash equivalents thereof of the types described in 40 U.S.C. 3141(2)(B) of the Davis-

Bacon Act); daily and weekly number of hours actually worked in total and on each covered contract; 

deductions made; and actual wages paid.  

(C) Additional records relating to fringe benefits  

Whenever the Secretary of Labor has found under paragraph (a)(1)(v) of this section that the wages of 

any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits 

under a plan or program described in 40 U.S.C. 3141(2)(B) of the Davis-Bacon Act, the contractor must 

maintain records which show that the commitment to provide such benefits is enforceable, that the 

plan or program is financially responsible, and that the plan or program has been communicated in 

writing to the laborers or mechanics affected, and records which show the costs anticipated or the 

actual cost incurred in providing such benefits.  

(D) Additional records relating to apprenticeship. Contractors with apprentices working under approved 

programs must maintain written evidence of the registration of apprenticeship programs, the 

registration of the apprentices, and the ratios and wage rates prescribed in the applicable programs.  

(ii) Certified payroll requirements 

(A) Frequency and method of submission  

The contractor or subcontractor must submit weekly, for each week in which any DBA- or Related Acts-

covered work is performed, certified payrolls to the contracting agency if the agency is a party to the 

contract, but if the agency is not such a party, the contractor will submit the certified payrolls to the 

applicant, sponsor, owner, or other entity, as the case may be, that maintains such records, for 

transmission to the contracting agency. The prime contractor is responsible for the submission of all 

certified payrolls by all subcontractors. A contracting agency or prime contractor may permit or require 

contractors to submit certified payrolls through an electronic system, as long as the electronic system 

requires a legally valid electronic signature; the system allows the contractor, the contracting agency, 

and the Department of Labor to access the certified payrolls upon request for at least 3 years after the 

work on the prime contract has been completed; and the contracting agency or prime contractor 

permits other methods of submission in situations where the contractor is unable or limited in its ability 

to use or access the electronic system.  

(B) Information required  

The certified payrolls submitted must set out accurately and completely all of the information required 

to be maintained under paragraph (a)(3)(i)(B) of this section, except that full Social Security numbers 

and last known addresses, telephone numbers, and email addresses must not be included on weekly 

transmittals. Instead, the certified payrolls need only include an individually identifying number for each 

https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141


worker ( e.g., the last four digits of the worker's Social Security number). The required weekly certified 

payroll information may be submitted using Optional Form WH–347 or in any other format desired. 

Optional Form WH–347 is available for this purpose from the Wage and Hour Division website at 

https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf or its successor website. It is not 

a violation of this section for a prime contractor to require a subcontractor to provide full Social Security 

numbers and last known addresses, telephone numbers, and email addresses to the prime contractor 

for its own records, without weekly submission by the subcontractor to the sponsoring government 

agency (or the applicant, sponsor, owner, or other entity, as the case may be, that maintains such 

records).  

(C) Statement of Compliance  

Each certified payroll submitted must be accompanied by a “Statement of Compliance,” signed by the 

contractor or subcontractor, or the contractor's or subcontractor's agent who pays or supervises the 

payment of the persons working on the contract, and must certify the following:  

( 1) That the certified payroll for the payroll period contains the information required to be provided 

under paragraph (a)(3)(ii) of this section, the appropriate information and basic records are being 

maintained under paragraph (a)(3)(i) of this section, and such information and records are correct and 

complete;  

( 2) That each laborer or mechanic (including each helper and apprentice) working on the contract 

during the payroll period has been paid the full weekly wages earned, without rebate, either directly or 

indirectly, and that no deductions have been made either directly or indirectly from the full wages 

earned, other than permissible deductions as set forth in 29 CFR part 3; and  

( 3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe 

benefits or cash equivalents for the classification(s) of work actually performed, as specified in the 

applicable wage determination incorporated into the contract.  

(D) Use of Optional Form WH–347  

The weekly submission of a properly executed certification set forth on the reverse side of Optional 

Form WH–347 will satisfy the requirement for submission of the “Statement of Compliance” required by 

paragraph (a)(3)(ii)(C) of this section.  

(E) Signature  

The signature by the contractor, subcontractor, or the contractor's or subcontractor's agent must be an 

original handwritten signature or a legally valid electronic signature.  

(F) Falsification  

The falsification of any of the above certifications may subject the contractor or subcontractor to civil or 

criminal prosecution under 18 U.S.C. 1001 and 31 U.S.C. 3729.  

(G) Length of certified payroll retention  

The contractor or subcontractor must preserve all certified payrolls during the course of the work and 

for a period of 3 years after all the work on the prime contract is completed.  

https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.ecfr.gov/current/title-29/part-3
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347.pdf
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347.pdf
https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/31/3729


(iii) Contracts, subcontracts, and related documents  

The contractor or subcontractor must maintain this contract or subcontract and related documents 

including, without limitation, bids, proposals, amendments, modifications, and extensions. The 

contractor or subcontractor must preserve these contracts, subcontracts, and related documents during 

the course of the work and for a period of 3 years after all the work on the prime contract is completed.  

(iv) Required disclosures and access  

(A) Required record disclosures and access to workers 

The contractor or subcontractor must make the records required under paragraphs (a)(3)(i) through (iii) 

of this section, and any other documents that the EPA, recipient, or subrecipient at any tier, and/or 

contracting agency, or the Department of Labor deems necessary to determine compliance with the 

labor standards provisions of any of the applicable statutes referenced by § 5.1, available for inspection, 

copying, or transcription by authorized representatives of the EPA, recipient, or subrecipient at any tier, 

and/or contracting agency, or the Department of Labor, and must permit such representatives to 

interview workers during working hours on the job.  

(B) Sanctions for non-compliance with records and worker access requirements 

If the contractor or subcontractor fails to submit the required records or to make them available, or 

refuses to permit worker interviews during working hours on the job, the Federal agency may, after 

written notice to the contractor, sponsor, applicant, owner, or other entity, as the case may be, that 

maintains such records or that employs such workers, take such action as may be necessary to cause the 

suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the 

required records upon request or to make such records available, or to permit worker interviews during 

working hours on the job, may be grounds for debarment action pursuant to § 5.12. In addition, any 

contractor or other person that fails to submit the required records or make those records available to 

WHD within the time WHD requests that the records be produced will be precluded from introducing as 

evidence in an administrative proceeding under 29 CFR part 6 any of the required records that were not 

provided or made available to WHD. WHD will take into consideration a reasonable request from the 

contractor or person for an extension of the time for submission of records. WHD will determine the 

reasonableness of the request and may consider, among other things, the location of the records and 

the volume of production.  

(C) Required information disclosures  

Contractors and subcontractors must maintain the full Social Security number and last known address, 

telephone number, and email address of each covered worker, and must provide them upon request to 

the Environmental Protection Agency if the agency is a party to the contract, or to the Wage and Hour 

Division of the Department of Labor. If the Federal agency is not such a party to the contract, the 

contractor, subcontractor, or both, must, upon request, provide the full Social Security number and last 

known address, telephone number, and email address of each covered worker to the applicant, sponsor, 

owner, or other entity, as the case may be, that maintains such records, for transmission to the EPA, 

recipient, or subrecipient at any tier, contracting agency, the contractor, or the Wage and Hour Division 

of the Department of Labor for purposes of an investigation or other compliance action.  

https://www.ecfr.gov/current/title-29/section-5.1
https://www.ecfr.gov/current/title-29/section-5.12
https://www.ecfr.gov/current/title-29/part-6


 

(4) Apprentices and Equal Employment Opportunity  

(i) Apprentices  

(A) Rate of pay  

Apprentices will be permitted to work at less than the predetermined rate for the work they perform 

when they are employed pursuant to and individually registered in a bona fide apprenticeship program 

registered with the U.S. Department of Labor, Employment and Training Administration, Office of 

Apprenticeship (OA), or with a State Apprenticeship Agency recognized by the OA. A person who is not 

individually registered in the program, but who has been certified by the OA or a State Apprenticeship 

Agency (where appropriate) to be eligible for probationary employment as an apprentice, will be 

permitted to work at less than the predetermined rate for the work they perform in the first 90 days of 

probationary employment as an apprentice in such a program. In the event the OA or a State 

Apprenticeship Agency recognized by the OA withdraws approval of an apprenticeship program, the 

contractor will no longer be permitted to use apprentices at less than the applicable predetermined rate 

for the work performed until an acceptable program is approved.  

(B) Fringe benefits  

 

Apprentices must be paid fringe benefits in accordance with the provisions of the apprenticeship 

program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid the 

full amount of fringe benefits listed on the wage determination for the applicable classification. If the 

Administrator determines that a different practice prevails for the applicable apprentice classification, 

fringe benefits must be paid in accordance with that determination.  

(C) Apprenticeship ratio 

The allowable ratio of apprentices to journey workers on the job site in any craft classification must not 

be greater than the ratio permitted to the contractor as to the entire work force under the registered 

program or the ratio applicable to the locality of the project pursuant to paragraph (a)(4)(i)(D) of this 

section. Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise 

employed as stated in paragraph (a)(4)(i)(A) of this section, must be paid not less than the applicable 

wage rate on the wage determination for the classification of work actually performed. In addition, any 

apprentice performing work on the job site in excess of the ratio permitted under this section must be 

paid not less than the applicable wage rate on the wage determination for the work actually performed.  

(D) Reciprocity of ratios and wage rates 

Where a contractor is performing construction on a project in a locality other than the locality in which 

its program is registered, the ratios and wage rates (expressed in percentages of the journey worker’s 

hourly rate) applicable within the locality in which the construction is being performed must be 

observed. If there is no applicable ratio or wage rate for the locality of the project, the ratio and wage 

rate specified in the contractor's registered program must be observed.  

(ii) Equal employment opportunity 



The use of apprentices and journey workers under this part must be in conformity with the equal 

employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR part 30.  

(5) is reserved 

(6) Subcontracts  

The contractor or subcontractor must insert in any subcontracts the clauses contained in paragraphs 

(a)(1) through (11) of this section or a link to the DBRA Requirements for Contractors and 

Subcontractors Under EPA Grants document on EPA’s Contract Provisions for Davis-Bacon and Related 

Acts webpage, along with the applicable wage determination(s) and such other clauses or contract 

modifications as the Environmental Protection Agency may by appropriate instructions require, and a 

clause requiring the subcontractors to include these clauses and wage determination(s) in any lower tier 

subcontracts. The prime contractor is responsible for the compliance by any subcontractor or lower tier 

subcontractor with all the contract clauses in this section. In the event of any violations of these clauses, 

the prime contractor and any subcontractor(s) responsible will be liable for any unpaid wages and 

monetary relief, including interest from the date of the underpayment or loss, due to any workers of 

lower-tier subcontractors, and may be subject to debarment, as appropriate.  

(7) – (9) are reserved 

(10) Certification of Eligibility  

(i) By entering into this contract, the contractor certifies that neither it nor any person or firm who has 

an interest in the contractor's firm is a person or firm ineligible to be awarded Government contracts by 

virtue of 40 U.S.C. 3144(b) or § 5.12(a).  

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 

Government contract by virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

(iii) The penalty for making false statements is prescribed in the U.S. Code, Title 18 Crimes and Criminal 

Procedure, 18 U.S.C. 1001. 

(11) Anti-Retaliation  

It is unlawful for any person to discharge, demote, intimidate, threaten, restrain, coerce, blacklist, 

harass, or in any other manner discriminate against, or to cause any person to discharge, demote, 

intimidate, threaten, restrain, coerce, blacklist, harass, or in any other manner discriminate against, any 

worker or job applicant for:  

(i) Notifying any contractor of any conduct which the worker reasonably believes constitutes a violation 

of the DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

(ii) Filing any complaint, initiating or causing to be initiated any proceeding, or otherwise asserting or 

seeking to assert on behalf of themselves or others any right or protection under the DBA, Related Acts, 

this part, or 29 CFR part 1 or 3; 

(iii) Cooperating in any investigation or other compliance action, or testifying in any proceeding under 

the DBA, Related Acts, this part, or 29 CFR part 1 or 3; or 

https://www.ecfr.gov/current/title-29/part-30
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(iv) Informing any other person about their rights under the DBA, Related Acts, this part, or 29 CFR part 

1 or 3. 

 

For contracts over $100,000, additional Terms and Conditions apply. The DBRA Requirements for 

Contracts in Excess of $100,000 Under EPA Grants document is available on EPA’s Contract Provisions 

for Davis-Bacon and Related Acts webpage provides the additional requirements provided under 29 

CFR 5.5. 

 

 

 

https://www.ecfr.gov/current/title-29/part-1
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DBRA Requirements for Contracts in Excess of $100,000 Under EPA Grants 
 

 
Under the Davis-Bacon and Related Acts (DBRA), all contracts awarded under EPA assistance agreements (grants) in 
excess of $100,000 that involve the employment of mechanics or laborers require contractors and subcontractors to 
comply with the overtime provisions of the Contract Wage Hours and Safety Standards Act (CWHSSA) at 40 U.S.C. 
3702 and 3704, as supplemented by Department of Labor regulations in 29 CFR Part 5 and 2 CFR 200 Appendix II(E). 
By accepting this contract, you agree to comply with the requirements of CWHSSA described below, in addition to the 
DBRA Requirements for Contractors Under EPA Grants. 

These requirements do not apply to the purchases of supplies or materials or articles ordinarily available on the open 
market, or contracts for transportation or transmission of intelligence. For the purposes of this provision, the terms 
“laborers and mechanics” include watchpersons and guards. 

(b) Contract Work Hours and Safety Standards Act (CWHSSA). 

(1) Overtime requirements  

No contractor or subcontractor contracting for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which 
he or she is employed on such work to work in excess of forty hours in such workweek unless such laborer or mechanic 
receives compensation at a rate not less than one and one-half times the basic rate of pay for all hours worked in 
excess of forty hours in such workweek. 

(2) Violation; Liability for Unpaid Wages; Liquidated Damages 

In the event of any violation of the clause set forth in paragraph (b)(1) of this section the contractor and any 
subcontractor responsible therefor shall be liable for the unpaid wages and interest from the date of the 
underpayment. In addition, such contractor and subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such District or to such territory), for liquidated 
damages. Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including 
watchpersons and guards, employed in violation of the clause set forth in paragraph (b)(1) of this section, in the sum 
of $31 for each calendar day on which such individual was required or permitted to work in excess of the standard 
workweek of forty hours without payment of the overtime wages required by the clause set forth in paragraph (b)(1). 

(3) Withholding for Unpaid Wages and Liquidated Damages 

(i) Withholding process. 

The EPA, recipient, or subrecipient at any tier, and/or contracting agency may, upon its own action, or must, upon 
written request of an authorized representative of the Department of Labor, withhold or cause to be withheld from 
the contractor so much of the accrued payments or advances as may be considered necessary to satisfy the liabilities 
of the prime contractor or any subcontractor for any unpaid wages; monetary relief, including interest; and liquidated 
damages required by the clauses set forth in this paragraph (b) on this contract, any other Federal contract with the 
same prime contractor, or any other federally assisted contract subject to the Contract Work Hours and Safety 
Standards Act that is held by the same prime contractor (as defined in § 5.2). The necessary funds may be withheld 
from the contractor under this contract, any other Federal contract with the same prime contractor, or any other 
federally assisted contract that is subject to the Contract Work Hours and Safety Standards Act and is held by the 
same prime contractor, regardless of whether the other contract was awarded or 

https://www.ecfr.gov/cgi-bin/text-idx?SID=23ffc7634b8e5a5e38bce680b0af5cea&mc=true&tpl=/ecfrbrowse/Title29/29cfr5_main_02.tpl
https://www.ecfr.gov/cgi-bin/text-idx?SID=359e835d8bd626ec360576f21da5ab60&mc=true&node=ap2.1.200_1521.ii&rgn=div9
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assisted by the same agency, and such funds may be used to satisfy the contractor liability for which the 
funds were withheld. 

(ii) Priority to withheld funds 

The Department has priority to funds withheld or to be withheld in accordance with paragraph (a)(2)(i) 
or (b)(3)(i) of this section, or both, over claims to those funds by: 

(A) A contractor's surety(ies), including without limitation performance bond sureties and payment bond 
sureties; 

(B) A contracting agency for its reprocurement costs; 

(C) A trustee(s) (either a court-appointed trustee or a U.S. trustee, or both) in bankruptcy of a 
contractor, or a contractor's bankruptcy estate; 

(D) A contractor's assignee(s); 

(E) A contractor's successor(s); or 

(F) A claim asserted under the Prompt Payment Act, 31 U.S.C. 3901–3907. 

(4) Subcontracts 

The contractor or subcontractor must insert in any subcontracts the clauses set forth in paragraphs 
(b)(1) through (5) of this section and a clause requiring the subcontractors to include these clauses in 
any lower tier subcontracts. The prime contractor is responsible for compliance by any subcontractor or 
lower tier subcontractor with the clauses set forth in paragraphs (b)(1) through (5). In the event of any 
violations of these clauses, the prime contractor and any subcontractor(s) responsible will be liable for 
any unpaid wages and monetary relief, including interest from the date of the underpayment or loss, 
due to any workers of lower-tier subcontractors, and associated liquidated damages and may be subject 
to debarment, as appropriate. 

(5) Anti-Retaliation 

It is unlawful for any person to discharge, demote, intimidate, threaten, restrain, coerce, blacklist, 
harass, or in any other manner discriminate against, or to cause any person to discharge, demote, 
intimidate, threaten, restrain, coerce, blacklist, harass, or in any other manner discriminate against, any 
worker or job applicant for: 

(i) Notifying any contractor of any conduct which the worker reasonably believes constitutes a violation 
of the Contract Work Hours and Safety Standards Act (CWHSSA) or its implementing regulations in this 
part; 

(ii) Filing any complaint, initiating or causing to be initiated any proceeding, or otherwise asserting or 
seeking to assert on behalf of themselves or others any right or protection under CWHSSA or this part; 

(iii) Cooperating in any investigation or other compliance action, or testifying in any proceeding under 
CWHSSA or this part; or 

(iv) Informing any other person about their rights under CWHSSA or this part 

https://uscode.house.gov/browse/prelim%40title31%26edition%3Dprelim
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